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                                                                                                                   PAGE : 321 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,353,911.29                                                  ROUTE : 46
     CALL ORDER   : 321                     CONTRACT ID : RS-24389-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,164,025.70     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,269,105.00     109.0272%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|    1500.00000       9000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   50000.00000      50000.00|   50000.00000      50000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             33800.000  m2  |       0.75000      25350.00|       0.75000      25350.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52309              1802.000  Mg  |      13.50000      24327.00|      17.00000      30634.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0005 305-05204               500.000  Mg  |      40.00000      20000.00|     100.00000      50000.00|
  HMA FOR PATCHING                        |                            |                            |
0009 402-05495              1860.000  Mg  |      36.00000      66960.00|      38.00000      70680.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520                59.000  Mg  |     185.00000      10915.00|     175.00000      10325.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 610-05527              1240.000  Mg  |      62.00000      76880.00|      60.00000      74400.00|
  HMA FOR APPROACHES                      |                            |                            |
0012 720-44000                98.000  EACH|     350.00000      34300.00|     250.00000      24500.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0013 801-06203              3180.000  m   |       0.65000       2067.00|       1.00000       3180.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0014 801-06207              1980.000  m   |       2.40000       4752.00|       3.00000       5940.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0015 801-06640                98.000  EACH|      52.00000       5096.00|      60.00000       5880.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   55000.00000      55000.00|   40000.00000      40000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0017 805-02327                21.000  EACH|      85.00000       1785.00|     250.00000       5250.00|
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,353,911.29                                                  ROUTE : 46
     CALL ORDER   : 321                     CONTRACT ID : RS-24389-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 805-78470               600.000  m   |       3.50000       2100.00|       1.50000        900.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0019 805-78510                60.000  m   |       3.00000        180.00|       7.00000        420.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0020 805-78795               200.000  m   |      20.50000       4100.00|      40.00000       8000.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0021 808-01226               310.000  EACH|       8.75000       2712.50|      10.00000       3100.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0023 808-04298                 3.000  EACH|     340.00000       1020.00|     400.00000       1200.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0024 808-06701              2100.000  m   |       0.80000       1680.00|       1.00000       2100.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0025 808-06703              1600.000  m   |       0.80000       1280.00|       1.00000       1600.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0026 808-06705               100.000  m   |       3.00000        300.00|       5.00000        500.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0027 808-06712              1280.000  m   |       0.14000        179.20|       0.20000        256.00|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0028 808-06713             14600.000  m   |       0.14000       2044.00|       0.20000       2920.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0029 808-06714              9950.000  m   |       0.14000       1393.00|       0.20000       1990.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0031 808-75245              5530.000  m   |       0.80000       4424.00|       1.00000       5530.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0032 808-75297               900.000  m   |       9.00000       8100.00|      10.00000       9000.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0033 808-75320                33.000  EACH|      57.00000       1881.00|      60.00000       1980.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0034 808-75325                18.000  EACH|      78.00000       1404.00|      80.00000       1440.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0035 808-75994               310.000  EACH|       6.25000       1937.50|       7.00000       2170.00|
  PRISMATIC REFLECTOR                     |                            |                            |
0036 808-75996               310.000  EACH|       3.25000       1007.50|       4.00000       1240.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,353,911.29                                                  ROUTE : 46
     CALL ORDER   : 321                     CONTRACT ID : RS-24389-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 808-92027               250.000  m   |       2.90000        725.00|       4.00000       1000.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm , GORE AREA                       |                            |                            |
0038 202-60820              2310.000  m2  |       2.80000       6468.00|       4.00000       9240.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0039 202-60822                90.000  m2  |      10.00000        900.00|      10.00000        900.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0040 305-05731              3677.000  Mg  |      40.00000     147080.00|      40.00000     147080.00|
  WIDENING WITH QC/QA HMA                 |                            |                            |
0041 401-05454              7700.000  Mg  |      31.00000     238700.00|      35.00000     269500.00|
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0042 401-05456              8100.000  Mg  |      38.50000     311850.00|      43.00000     348300.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0043 402-05486               525.000  Mg  |      38.00000      19950.00|      45.00000      23625.00|
  HMA INTERMEDIATE 12.5 mm, SHOULDER      |                            |                            |
0044 402-05490               350.000  Mg  |      40.00000      14000.00|      50.00000      17500.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0045 808-02066               990.000  m   |       2.20000       2178.00|       2.50000       2475.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID WHITE CROSSHATCH LINE, 150 mm     |                            |                            |
     SECTION TOTALS                       |             $  1,164,025.70|             $  1,269,105.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,164,025.70|             $  1,269,105.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,500,312.80                                                  ROUTE : 231
     CALL ORDER   : 331                     CONTRACT ID : RS-24506-A                   COUNTIES : MONTGOMERY      TIPPECANOE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1167376     KEISER & KEISER CONTRACTORS                                            $  1,351,393.12     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,479,903.18     109.5094%
====================================================================================================================================
                                          |(1) 35-1167376              |(2) 35-1917625              |
                                          |KEISER & KEISER CONTRACTORS |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 8.000  MOS |     977.75000       7822.00|    1300.00000      10400.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   17400.00000      17400.00|   10500.00000      10500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   65993.47000      65993.47|   74000.00000      74000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-02271                 3.000  EACH|     103.12000        309.36|     650.00000       1950.00|
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820             50722.000  m2  |       0.44000      22317.68|       1.00000      50722.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 211-02060                20.000  m3  |      15.60000        312.00|      11.00000        220.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 303-52308              1691.000  Mg  |      15.79000      26700.89|      24.00000      40584.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0010 305-05204               504.000  Mg  |     163.83000      82570.32|     120.00000      60480.00|
  HMA FOR PATCHING                        |                            |                            |
0011 310-04014               145.000  m2  |     149.81000      21722.45|     265.00000      38425.00|
  PATCHING, FULL DEPTH, REINFORCED        |                            |                            |
  CONCRETE PAVEMENT                       |                            |                            |
0012 401-05454              8607.000  Mg  |      32.36000     278522.52|      33.00000     284031.00|
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0013 401-05456              8428.000  Mg  |      36.01000     303492.28|      37.00000     311836.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0014 401-05464              4743.000  Mg  |      34.09000     161688.87|      37.00000     175491.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0015 402-05468               503.000  Mg  |      42.20000      21226.60|      85.00000      42755.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05481               811.000  Mg  |      46.66000      37841.26|      85.00000      68935.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,500,312.80                                                  ROUTE : 231
     CALL ORDER   : 331                     CONTRACT ID : RS-24506-A                   COUNTIES : MONTGOMERY      TIPPECANOE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1167376              |(2) 35-1917625              |
                                          |KEISER & KEISER CONTRACTORS |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 402-05486              2570.000  Mg  |      34.73000      89256.10|      33.00000      84810.00|
  HMA INTERMEDIATE 12.5 mm, SHOULDER      |                            |                            |
0018 402-05495              1000.000  Mg  |      28.92000      28920.00|      43.00000      43000.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0019 404-05511               220.000  m2  |       6.92000       1522.40|       8.00000       1760.00|
  SEAL COAT, 2                            |                            |                            |
0020 405-05517                 4.000  Mg  |     272.00000       1088.00|     330.00000       1320.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                85.000  Mg  |     300.00000      25500.00|     175.00000      14875.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 610-05527               945.000  Mg  |      63.19000      59714.55|      72.00000      68040.00|
  HMA FOR APPROACHES                      |                            |                            |
0025 715-05708                24.000  m   |     216.00000       5184.00|     140.00000       3360.00|
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  375 mm                                  |                            |                            |
0026 715-46005                 1.000  EACH|     250.00000        250.00|     300.00000        300.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0027 720-44000                11.000  EACH|     500.00000       5500.00|     300.00000       3300.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0028 730-26729                 1.000  EACH|    1852.78000       1852.78|    5000.00000       5000.00|
  GRATED BOX END SECTION, II, 6:1, 375 mm |                            |                            |
0029 801-06203              1482.000  m   |       2.55000       3779.10|       2.60000       3853.20|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0030 801-06207              1482.000  m   |       2.59000       3838.38|       3.20000       4742.40|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0031 801-06640                37.000  EACH|      65.00000       2405.00|      66.00000       2442.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0032 801-06775                        LUMP|   47670.04000      47670.04|   42000.00000      42000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0033 802-76035                 1.600  m2  |     188.00000        300.80|     190.00000        304.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0034 802-76055                19.200  m   |      14.00000        268.80|      15.00000        288.00|
  SIGN POST, A                            |                            |                            |
0035 805-96014                25.000  m   |       9.35000        233.75|      20.00000        500.00|
  SAW CUT, FULL DEPTH                     |                            |                            |
0036 808-06701               115.000  m   |       1.80000        207.00|       1.85000        212.75|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0037 808-06703               175.000  m   |       1.80000        315.00|       1.85000        323.75|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,500,312.80                                                  ROUTE : 231
     CALL ORDER   : 331                     CONTRACT ID : RS-24506-A                   COUNTIES : MONTGOMERY      TIPPECANOE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1167376              |(2) 35-1917625              |
                                          |KEISER & KEISER CONTRACTORS |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 808-06712              3306.000  m   |       0.13000        429.78|       0.14000        462.84|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0039 808-06713             29812.000  m   |       0.13000       3875.56|       0.14000       4173.68|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0040 808-06714              7344.000  m   |       0.13000        954.72|       0.14000       1028.16|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0041 808-75015               246.000  m   |       0.38000         93.48|       0.40000         98.40|
  LINE, PAINT, SOLID, WHITE, 300 mm       |                            |                            |
0045 808-75996               950.000  EACH|       2.75000       2612.50|       3.00000       2850.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0046 808-04298                 1.000  EACH|     300.00000        300.00|     325.00000        325.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0047 203-02070                20.000  m3  |      33.82000        676.40|     130.00000       2600.00|
  BORROW                                  |                            |                            |
0048 715-05118                 4.000  m   |     264.82000       1059.28|     450.00000       1800.00|
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0049 715-46000                 1.000  EACH|     100.00000        100.00|     280.00000        280.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0050 621-06559              1650.000  m2  |       1.00000       1650.00|       1.00000       1650.00|
  MULCHED SEEDING, R                      |                            |                            |
0051 621-01004                 1.000  EACH|     525.00000        525.00|     575.00000        575.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0052 303-04095               700.000  Mg  |      19.13000      13391.00|      19.00000      13300.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
     SECTION TOTALS                       |             $  1,351,393.12|             $  1,479,903.18|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,351,393.12|             $  1,479,903.18|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   632,735.64                                                  ROUTE : 431
     CALL ORDER   : 341                     CONTRACT ID : RS-24523-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-4351261     SHELLY & SANDS, INC.                                                   $    549,961.00     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    579,245.00     105.3247%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    591,600.00     107.5712%
   4   35-1139301     E & B PAVING, INC.                                                     $    635,337.89     115.5241%
   5   35-1151771     CALUMET ASPHALT PAVING CO                                              $    694,399.12     126.2633%
====================================================================================================================================
                                          |(1) 31-4351261              |(2) 35-1917625              |(3) 35-0918397
                                          |SHELLY & SANDS, INC.        |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR OR REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1500.00000       9000.00|    1900.00000      11400.00|    2200.00000       13200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4800.00000       4800.00|    4500.00000       4500.00|    5300.00000        5300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25600.00000      25600.00|   28900.00000      28900.00|   15500.00000       15500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            129287.000  m2  |       0.60000      77572.20|       0.30000      38786.10|       0.22000       28443.14
  SURFACE MILLING, ASPHALT 25MM           |                            |                            |
0005 401-05456              9697.000  Mg  |      38.00000     368486.00|      44.50000     431516.50|      47.00000      455759.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0006 406-05520                32.300  Mg  |     175.00000       5652.50|     160.00000       5168.00|     175.00000        5652.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 801-06203              1221.000  m   |       1.60000       1953.60|       1.10000       1343.10|       1.60000        1953.60
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0008 801-06207              1221.000  m   |       0.55000        671.55|       3.20000       3907.20|       3.50000        4273.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0009 801-06640                55.000  EACH|      58.00000       3190.00|      60.00000       3300.00|      60.00000        3300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0010 801-06710                50.000  DAY |      16.00000        800.00|      18.00000        900.00|      16.00000         800.00
  FLASHING ARROW SIGN                     |                            |                            |
0011 801-06775                        LUMP|    8800.00000       8800.00|    4179.35000       4179.35|   14519.39000       14519.39
  MAINTAINING TRAFFIC                     |                            |                            |
0012 805-78470              1650.000  m   |       4.10000       6765.00|       4.40000       7260.00|       4.00000        6600.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0013 805-78795               550.000  m   |      20.40000      11220.00|      22.00000      12100.00|      20.00000       11000.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 341 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   632,735.64                                                  ROUTE : 431
     CALL ORDER   : 341                     CONTRACT ID : RS-24523-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 31-4351261              |(2) 35-1917625              |(3) 35-0918397
                                          |SHELLY & SANDS, INC.        |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 805-94682                22.000  EACH|      53.00000       1166.00|      55.00000       1210.00|      53.00000        1166.00
  LOOP TESTING                            |                            |                            |
0015 808-06701              4221.000  m   |       0.80000       3376.80|       0.75000       3165.75|       0.75000        3165.75
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0016 808-06703              5852.000  m   |       0.80000       4681.60|       0.75000       4389.00|       0.75000        4389.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0017 808-06713             18000.000  m   |       0.15000       2700.00|       0.15000       2700.00|       0.16000        2880.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0018 808-06714             18000.000  m   |       0.15000       2700.00|       0.15000       2700.00|       0.16000        2880.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0019 808-75297               167.400  m   |       8.50000       1422.90|      10.00000       1674.00|       8.80000        1473.12
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0020 808-75320                89.000  EACH|      49.65000       4418.85|      54.00000       4806.00|      50.00000        4450.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0021 808-75325                89.000  EACH|      56.00000       4984.00|      60.00000       5340.00|      55.00000        4895.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $    549,961.00|             $    579,245.00|                $    591,600.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    549,961.00|             $    579,245.00|                $    591,600.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 341 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   632,735.64                                                  ROUTE : 431
     CALL ORDER   : 341                     CONTRACT ID : RS-24523-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1151771              |
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR OR REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    2000.00000      12000.00|    2000.00000      12000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5100.00000       5100.00|    5385.00000       5385.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   31700.00000      31700.00|   34900.00000      34900.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            129287.000  m2  |       0.47000      60764.89|       0.44000      56886.28|
  SURFACE MILLING, ASPHALT 25MM           |                            |                            |
0005 401-05456              9697.000  Mg  |      46.50000     450910.50|      49.99000     484753.03|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0006 406-05520                32.300  Mg  |     220.00000       7106.00|     150.00000       4845.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 801-06203              1221.000  m   |       1.50000       1831.50|       1.58000       1929.18|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0008 801-06207              1221.000  m   |       1.09000       1330.89|       1.34000       1636.14|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0009 801-06640                55.000  EACH|      55.00000       3025.00|      58.07000       3193.85|
  CONSTRUCTION SIGN, A                    |                            |                            |
0010 801-06710                50.000  DAY |      15.00000        750.00|      15.84000        792.00|
  FLASHING ARROW SIGN                     |                            |                            |
0011 801-06775                        LUMP|   20200.00000      20200.00|   45480.00000      45480.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0012 805-78470              1650.000  m   |       3.84000       6336.00|       4.05000       6682.50|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0013 805-78795               550.000  m   |      19.29000      10609.50|      20.37000      11203.50|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0014 805-94682                22.000  EACH|      50.00000       1100.00|      52.80000       1161.60|
  LOOP TESTING                            |                            |                            |
0015 808-06701              4221.000  m   |       0.72000       3039.12|       0.76000       3207.96|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0016 808-06703              5852.000  m   |       0.72000       4213.44|       0.76000       4447.52|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0017 808-06713             18000.000  m   |       0.14000       2520.00|       0.14000       2520.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0018 808-06714             18000.000  m   |       0.14000       2520.00|       0.14000       2520.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0019 808-75297               167.400  m   |       8.25000       1381.05|       8.71000       1458.05|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 341 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   632,735.64                                                  ROUTE : 431
     CALL ORDER   : 341                     CONTRACT ID : RS-24523-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1151771              |
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 808-75320                89.000  EACH|      47.00000       4183.00|      49.63000       4417.07|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0021 808-75325                89.000  EACH|      53.00000       4717.00|      55.96000       4980.44|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $    635,337.89|             $    694,399.12|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    635,337.89|             $    694,399.12|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 351 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,072,361.52                                                  ROUTE : SR 7
     CALL ORDER   : 351                     CONTRACT ID : RS-24541-A                   COUNTIES : JEFFERSON       JENNINGS
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  2,394,022.40     100.0000%
   2   35-1418333     ROGERS GROUP, INC.                                                     $  3,060,250.07     127.8287%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,325,691.14     138.9164%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,559,955.00     148.7018%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-1917625
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1000.00000       9000.00|     900.00000       8100.00|    1600.00000       14400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   12000.00000      12000.00|   88406.69000      88406.69|  160000.00000      160000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            191894.000  m2  |       0.15000      28784.10|       0.40000      76757.60|       0.70000      134325.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52309              6002.000  Mg  |      11.50000      69023.00|      14.00000      84028.00|      16.00000       96032.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0005 305-05204               100.000  Mg  |      80.00000       8000.00|      88.00000       8800.00|      94.10000        9410.00
  HMA FOR PATCHING                        |                            |                            |
0007 401-05454             36838.550  Mg  |      26.00000     957802.30|      29.20000    1075685.66|      30.50000     1123575.78
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0008 401-05456             18706.000  Mg  |      34.00000     636004.00|      38.60000     722051.60|      41.00000      766946.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 402-05495                50.000  Mg  |      70.00000       3500.00|      47.00000       2350.00|      80.00000        4000.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520               202.300  Mg  |     100.00000      20230.00|     200.00000      40460.00|     170.00000       34391.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 610-05527              3831.000  Mg  |      40.00000     153240.00|      51.00000     195381.00|      60.75000      232733.25
  HMA FOR APPROACHES                      |                            |                            |
0012 801-06203              7395.000  m   |       1.00000       7395.00|       2.60000      19227.00|       0.60000        4437.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0013 801-06207              2465.000  m   |       3.00000       7395.00|       3.70000       9120.50|       2.10000        5176.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0014 801-06640                58.000  EACH|      80.00000       4640.00|      80.00000       4640.00|      83.00000        4814.00
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 351 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,072,361.52                                                  ROUTE : SR 7
     CALL ORDER   : 351                     CONTRACT ID : RS-24541-A                   COUNTIES : JEFFERSON       JENNINGS
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-1917625
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06775                        LUMP|   25000.00000      25000.00|   59000.00000      59000.00|  105220.00000      105220.00
  MAINTAINING TRAFFIC                     |                            |                            |
0016 808-01226              1721.000  EACH|       6.00000      10326.00|       5.70000       9809.70|       6.00000       10326.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0017 808-06712              4159.000  m   |       0.15000        623.85|       0.14000        582.26|       0.14000         582.26
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0018 808-06713             51296.000  m   |       0.15000       7694.40|       0.14000       7181.44|       0.14000        7181.44
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0019 808-06714              3613.000  m   |       0.15000        541.95|       0.14000        505.82|       0.14000         505.82
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0020 808-75297                 6.800  m   |      30.00000        204.00|      30.00000        204.00|      31.00000         210.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0021 808-75300                13.600  m   |       8.00000        108.80|       8.00000        108.80|       7.90000         107.44
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0022 808-75994              1721.000  EACH|       7.00000      12047.00|       7.00000      12047.00|       7.15000       12305.15
  PRISMATIC REFLECTOR                     |                            |                            |
0023 808-75996              1721.000  EACH|       3.00000       5163.00|       3.00000       5163.00|       2.90000        4990.90
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0024 305-05731             17200.000  Mg  |      24.00000     412800.00|      36.20000     622640.00|      34.10000      586520.00
  WIDENING WITH QC/QA HMA                 |                            |                            |
0025 401-06264                        LUMP|    2500.00000       2500.00|    8000.00000       8000.00|    7500.00000        7500.00
  PROFILOGRAPH, HMA                       |                            |                            |
     SECTION TOTALS                       |             $  2,394,022.40|             $  3,060,250.07|                $  3,325,691.14
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,394,022.40|             $  3,060,250.07|                $  3,325,691.14
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 351 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,072,361.52                                                  ROUTE : SR 7
     CALL ORDER   : 351                     CONTRACT ID : RS-24541-A                   COUNTIES : JEFFERSON       JENNINGS
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1100.00000       9900.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|  178000.00000     178000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            191894.000  m2  |       0.30000      57568.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52309              6002.000  Mg  |      15.00000      90030.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0005 305-05204               100.000  Mg  |     140.00000      14000.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0007 401-05454             36838.550  Mg  |      35.00000    1289349.25|                            |
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0008 401-05456             18706.000  Mg  |      51.00000     954006.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 402-05495                50.000  Mg  |      46.00000       2300.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520               202.300  Mg  |     175.00000      35402.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 610-05527              3831.000  Mg  |      54.00000     206874.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0012 801-06203              7395.000  m   |       1.00000       7395.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0013 801-06207              2465.000  m   |       2.20000       5423.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0014 801-06640                58.000  EACH|      79.00000       4582.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0015 801-06775                        LUMP|   62107.61000      62107.61|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0016 808-01226              1721.000  EACH|       5.70000       9809.70|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0017 808-06712              4159.000  m   |       0.13000        540.67|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0018 808-06713             51296.000  m   |       0.13000       6668.48|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0019 808-06714              3613.000  m   |       0.13000        469.69|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0020 808-75297                 6.800  m   |      29.50000        200.60|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 351 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,072,361.52                                                  ROUTE : SR 7
     CALL ORDER   : 351                     CONTRACT ID : RS-24541-A                   COUNTIES : JEFFERSON       JENNINGS
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 808-75300                13.600  m   |       7.50000        102.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0022 808-75994              1721.000  EACH|       6.80000      11702.80|                            |
  PRISMATIC REFLECTOR                     |                            |                            |
0023 808-75996              1721.000  EACH|       3.50000       6023.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0024 305-05731             17200.000  Mg  |      35.00000     602000.00|                            |
  WIDENING WITH QC/QA HMA                 |                            |                            |
0025 401-06264                        LUMP|    5500.00000       5500.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
     SECTION TOTALS                       |             $  3,559,955.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,559,955.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 353 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,579,813.56                                                  ROUTE : 50
     CALL ORDER   : 353                     CONTRACT ID : RS-24542-A                   COUNTIES : JACKSON         LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,915,485.22     100.0000%
   2   35-1418333     ROGERS GROUP, INC.                                                     $  2,250,446.00     117.4869%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,443,384.45     127.5595%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-1917625
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|     800.00000       6400.00|    1200.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   45000.00000      45000.00|   75000.00000      75000.00|   99150.00000       99150.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            208978.200  m2  |       0.15000      31346.73|       0.50000     104489.10|       0.55000      114938.01
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-52309              4770.250  Mg  |      12.25000      58435.56|      15.30000      72984.83|      16.50000       78709.13
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0006 305-05204               500.000  Mg  |      75.00000      37500.00|      64.00000      32000.00|     124.00000       62000.00
  HMA FOR PATCHING                        |                            |                            |
0007 401-05454             32853.700  Mg  |      25.00000     821342.50|      28.00000     919903.60|      29.50000      969184.15
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0008 401-05456             17534.200  Mg  |      32.25000     565477.95|      36.86000     646310.61|      36.00000      631231.20
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 401-06264                        LUMP|    3000.00000       3000.00|    8000.00000       8000.00|    7400.00000        7400.00
  PROFILOGRAPH, HMA                       |                            |                            |
0010 402-05495               500.000  Mg  |      40.00000      20000.00|      34.60000      17300.00|      47.50000       23750.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0011 406-05520               178.250  Mg  |     160.00000      28520.00|     190.00000      33867.50|     170.00000       30302.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 506-06333                59.200  m2  |     100.00000       5920.00|     380.00000      22496.00|     221.00000       13083.20
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0013 610-05527              2393.000  Mg  |      50.00000     119650.00|      50.00000     119650.00|      58.00000      138794.00
  HMA FOR APPROACHES                      |                            |                            |
0014 708-03613                30.000  m3  |     200.00000       6000.00|     220.00000       6600.00|     340.00000       10200.00
  GROUT, CELLULAR                         |                            |                            |
0015 715-01662               265.200  m   |      40.00000      10608.00|      50.00000      13260.00|      90.00000       23868.00
  PIPE CLEANING, 300mm TO 1200mm DIA      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 353 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,579,813.56                                                  ROUTE : 50
     CALL ORDER   : 353                     CONTRACT ID : RS-24542-A                   COUNTIES : JACKSON         LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-1917625
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 715-02837                15.500  m   |     275.00000       4262.50|     220.00000       3410.00|     292.00000        4526.00
  PIPE, POLYETHYLENE LINER, 250 mm        |                            |                            |
0017 715-02979                95.000  m   |     200.00000      19000.00|     205.00000      19475.00|     310.00000       29450.00
  PIPE, POLYETHYLENE LINER, 300 mm        |                            |                            |
0018 715-03403               103.500  m   |     220.00000      22770.00|     220.00000      22770.00|     325.00000       33637.50
  PIPE, POLYETHYLENE LINER, 375 mm        |                            |                            |
0019 715-06063                52.500  m   |     250.00000      13125.00|     250.00000      13125.00|     360.00000       18900.00
  PIPE, POLYETHYLENE LINER, 550 mm        |                            |                            |
0020 720-44000                 9.000  EACH|     250.00000       2250.00|     380.00000       3420.00|     470.00000        4230.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0021 801-06203              5443.500  m   |       1.00000       5443.50|       1.70000       9253.95|       0.55000        2993.93
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0022 801-06207              2722.000  m   |       3.00000       8166.00|       2.90000       7893.80|       1.95000        5307.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0023 801-06640                56.000  EACH|      60.00000       3360.00|      75.00000       4200.00|      78.50000        4396.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|   30000.00000      30000.00|   44431.70000      44431.70|   85000.00000       85000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 807-98690                 2.000  EACH|     500.00000       1000.00|     400.00000        800.00|     230.00000         460.00
  HANDHOLE ADJUSTED TO GRADE              |                            |                            |
0026 808-01226              1777.000  EACH|       7.00000      12439.00|       6.70000      11905.90|       6.50000       11550.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0027 808-06712              3357.500  m   |       0.15000        503.63|       0.14000        470.05|       0.14000         470.05
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0028 808-06713             54432.000  m   |       0.15000       8164.80|       0.14000       7620.48|       0.14000        7620.48
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0029 808-06714             33617.000  m   |       0.15000       5042.55|       0.14000       4706.38|       0.14000        4706.38
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0030 808-75274               500.000  m   |       3.50000       1750.00|       3.30000       1650.00|       3.20000        1600.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0031 808-75297                52.600  m   |      10.00000        526.00|      10.00000        526.00|       9.70000         510.22
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0032 808-75994              1777.000  EACH|       6.50000      11550.50|       6.30000      11195.10|       6.45000       11461.65
  PRISMATIC REFLECTOR                     |                            |                            |
0033 808-75996              1777.000  EACH|       3.00000       5331.00|       3.00000       5331.00|       2.45000        4353.65
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 353 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,579,813.56                                                  ROUTE : 50
     CALL ORDER   : 353                     CONTRACT ID : RS-24542-A                   COUNTIES : JACKSON         LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1418333              |(3) 35-1917625
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  1,915,485.22|             $  2,250,446.00|                $  2,443,384.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,915,485.22|             $  2,250,446.00|                $  2,443,384.45
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 361 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,247,772.17                                                  ROUTE : 41
     CALL ORDER   : 361                     CONTRACT ID : RS-24642-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0734255     WABASH VALLEY ASPHALT CO                                               $  1,737,156.12     100.0000%
   2   35-1418333     ROGERS GROUP, INC.                                                     $  1,828,041.58     105.2318%
   3   35-1139301     E & B PAVING, INC.                                                     $  2,113,791.90     121.6811%
====================================================================================================================================
                                          |(1) 35-0734255              |(2) 35-1418333              |(3) 35-1139301
                                          |WABASH VALLEY ASPHALT CO    |ROGERS GROUP, INC.          |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                10.000  MOS |     994.00000       9940.00|     900.00000       9000.00|    1500.00000       15000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4030.00000       4030.00|    3100.00000       3100.00|    8100.00000        8100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   81500.00000      81500.00|   64819.08000      64819.08|  105600.00000      105600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            275000.000  m2  |       0.68000     187000.00|       0.25000      68750.00|       0.63000      173250.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 203-91878                50.000  m   |      16.05000        802.50|      27.50000       1375.00|      18.00000         900.00
  LINEAR DITCH GRADING                    |                            |                            |
0006 213-52830                50.000  m3  |      91.42000       4571.00|     230.00000      11500.00|     220.00000       11000.00
  FLOWABLE MORTAR                         |                            |                            |
0007 213-52831                 5.000  EACH|     217.67000       1088.35|     500.00000       2500.00|     475.00000        2375.00
  DRILLED HOLE FOR FLOWABLE MORTAR        |                            |                            |
0008 303-52309               100.000  Mg  |       3.00000        300.00|      30.25000       3025.00|      20.00000        2000.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0009 305-05204               235.000  Mg  |     128.79000      30265.65|     120.00000      28200.00|     150.00000       35250.00
  HMA FOR PATCHING                        |                            |                            |
0010 401-05457             18600.000  Mg  |      36.59000     680574.00|      47.92000     891312.00|      49.00000      911400.00
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0011 401-05465              9900.000  Mg  |      32.71000     323829.00|      34.15000     338085.00|      37.00000      366300.00
  QC/QA HMA SURFACE 12.5 mm, SHOULDER     |                            |                            |
0012 405-05517                50.000  Mg  |     280.08000      14004.00|     275.00000      13750.00|     380.00000       19000.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0013 406-05520                90.000  Mg  |     190.00000      17100.00|     170.00000      15300.00|     225.00000       20250.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 610-05527              1900.000  Mg  |      58.55000     111245.00|      43.50000      82650.00|      70.00000      133000.00
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 361 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,247,772.17                                                  ROUTE : 41
     CALL ORDER   : 361                     CONTRACT ID : RS-24642-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0734255              |(2) 35-1418333              |(3) 35-1139301
                                          |WABASH VALLEY ASPHALT CO    |ROGERS GROUP, INC.          |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 616-06406               100.000  m2  |      16.36000       1636.00|      19.00000       1900.00|      29.00000        2900.00
  RIPRAP, REVETMENT                       |                            |                            |
0016 715-46040                 2.000  EACH|     630.58000       1261.16|    1400.00000       2800.00|     610.00000        1220.00
  PIPE END SECTION, 900 mm                |                            |                            |
0017 716-90322                65.000  m   |    1820.00000     118300.00|    2050.00000     133250.00|    1820.00000      118300.00
  PIPE, JACKED, 900 mm                    |                            |                            |
0018 801-01093                20.000  EACH|     525.00000      10500.00|     550.00000      11000.00|     525.00000       10500.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0019 801-06203              2565.000  m   |       2.80000       7182.00|       0.70000       1795.50|       1.50000        3847.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0020 801-06207              2565.000  m   |       3.26000       8361.90|       3.20000       8208.00|       3.24000        8310.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0021 801-06640                29.000  EACH|      75.00000       2175.00|      78.00000       2262.00|      75.00000        2175.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0022 801-06775                        LUMP|   40527.16000      40527.16|   48000.00000      48000.00|   80100.00000       80100.00
  MAINTAINING TRAFFIC                     |                            |                            |
0023 808-04097                 1.000  EACH|     109.00000        109.00|     115.00000        115.00|     109.00000         109.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (AHEAD)             |                            |                            |
0024 808-06701              6415.000  m   |       0.72000       4618.80|       0.80000       5132.00|       0.72000        4618.80
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0025 808-06703             25650.000  m   |       0.72000      18468.00|       0.75000      19237.50|       0.72000       18468.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0026 808-75245             25650.000  m   |       0.72000      18468.00|       0.75000      19237.50|       0.72000       18468.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0027 808-75320                16.000  EACH|      55.00000        880.00|      60.00000        960.00|      55.00000         880.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0028 808-75325                 8.000  EACH|      75.00000        600.00|      80.00000        640.00|      75.00000         600.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0029 808-75996              1060.000  EACH|       3.16000       3349.60|       3.00000       3180.00|       2.75000        2915.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0030 808-75998              1060.000  EACH|      21.00000      22260.00|      24.25000      25705.00|      23.00000       24380.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0031 808-94435                 1.000  EACH|      75.00000         75.00|      78.00000         78.00|      75.00000          75.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (STOP)              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 361 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,247,772.17                                                  ROUTE : 41
     CALL ORDER   : 361                     CONTRACT ID : RS-24642-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0734255              |(2) 35-1418333              |(3) 35-1139301
                                          |WABASH VALLEY ASPHALT CO    |ROGERS GROUP, INC.          |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 402-05495               250.000  Mg  |      48.54000      12135.00|      44.70000      11175.00|      50.00000       12500.00
  HMA WEDGE AND LEVEL                     |                            |                            |
     SECTION TOTALS                       |             $  1,737,156.12|             $  1,828,041.58|                $  2,113,791.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,737,156.12|             $  1,828,041.58|                $  2,113,791.90
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 369 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 42
     CALL ORDER   : 369                     CONTRACT ID : RS-24654-C                   COUNTIES : CLAY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/28/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,025,971.50     100.0000%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 371 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,116,902.30                                                  ROUTE : 55
     CALL ORDER   : 371                     CONTRACT ID : RS-24655-A                   COUNTIES : BENTON          NEWTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1167376     KEISER & KEISER CONTRACTORS                                            $    888,787.88     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    974,873.50     109.6857%
====================================================================================================================================
                                          |(1) 35-1167376              |(2) 35-1917625              |
                                          |KEISER & KEISER CONTRACTORS |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1500.00000       9000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   13500.00000      13500.00|   11500.00000      11500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10638.59000      10638.59|   48000.00000      48000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820              9250.000  m2  |       1.54000      14245.00|       1.50000      13875.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-52308               200.000  Mg  |      18.92000       3784.00|      10.00000       2000.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0006 303-52309              6390.000  Mg  |      12.23000      78149.70|      12.00000      76680.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0007 305-05204               808.000  Mg  |      56.60000      45732.80|      75.00000      60600.00|
  HMA FOR PATCHING                        |                            |                            |
0008 401-05457             15300.000  Mg  |      32.51000     497403.00|      35.00000     535500.00|
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0009 402-05495              3255.000  Mg  |      33.03000     107512.65|      36.00000     117180.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520                45.000  Mg  |     361.09000      16249.05|     220.00000       9900.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 608-04396                 5.000  EACH|     350.00000       1750.00|     250.00000       1250.00|
  SHOULDER DRAIN                          |                            |                            |
0012 610-05527               890.000  Mg  |      69.21000      61596.90|      60.00000      53400.00|
  HMA FOR APPROACHES                      |                            |                            |
0013 615-06525                 2.000  EACH|     270.00000        540.00|     350.00000        700.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0014 615-06527                10.000  EACH|     200.00000       2000.00|     325.00000       3250.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0015 801-06203               618.000  m   |       0.86000        531.48|       2.00000       1236.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 371 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,116,902.30                                                  ROUTE : 55
     CALL ORDER   : 371                     CONTRACT ID : RS-24655-A                   COUNTIES : BENTON          NEWTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1167376              |(2) 35-1917625              |
                                          |KEISER & KEISER CONTRACTORS |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 801-06207              1561.000  m   |       2.58000       4027.38|       2.50000       3902.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0017 801-06640                30.000  EACH|      50.00000       1500.00|      65.00000       1950.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06775                        LUMP|   16950.53000      16950.53|   18350.00000      18350.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0019 808-06712              3893.000  m   |       0.14000        545.02|       0.14000        545.02|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0020 808-06713             31442.000  m   |       0.14000       4401.88|       0.14000       4401.88|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0021 808-06714              5665.000  m   |       0.14000        793.10|       0.14000        793.10|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0022 808-75297                24.000  m   |      10.70000        256.80|      10.00000        240.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0023 808-75320                 2.000  EACH|      55.00000        110.00|      50.00000        100.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0024 808-75340                 2.000  EACH|     285.00000        570.00|     260.00000        520.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
     SECTION TOTALS                       |             $    888,787.88|             $    974,873.50|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    888,787.88|             $    974,873.50|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 373 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 243
     CALL ORDER   : 373                     CONTRACT ID : RS-24656-A                   COUNTIES : OWEN            PUTNAM
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    859,312.31     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    906,161.00     105.4518%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 375 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,612.78                                                  ROUTE : SR 28
     CALL ORDER   : 375                     CONTRACT ID : RS-24657-A                   COUNTIES : CLINTON         TIPPECANOE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1167376     KEISER & KEISER CONTRACTORS                                            $    635,915.95     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    751,667.29     118.2023%
====================================================================================================================================
                                          |(1) 35-1167376              |(2) 35-1917625              |
                                          |KEISER & KEISER CONTRACTORS |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     950.67000       5704.02|    1500.00000       9000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   21998.59000      21998.59|   37560.00000      37560.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02271                10.000  EACH|     523.70000       5237.00|     600.00000       6000.00|
  HEADWALL, REMOVE                        |                            |                            |
0004 202-60820             43638.000  m2  |       0.36000      15709.68|       0.75000      32728.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-60822               420.000  m2  |       2.45000       1029.00|       1.20000        504.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0006 213-52830                 8.400  m3  |     325.00000       2730.00|     275.00000       2310.00|
  FLOWABLE MORTAR                         |                            |                            |
0007 303-52309              5315.000  Mg  |      14.52000      77173.80|      14.50000      77067.50|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0008 305-05204               700.000  Mg  |      62.83000      43981.00|      71.00000      49700.00|
  HMA FOR PATCHING                        |                            |                            |
0009 401-05455              4994.000  Mg  |      27.90000     139332.60|      33.50000     167299.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0010 401-05456              5857.000  Mg  |      31.13000     182328.41|      40.00000     234280.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0011 401-05464                42.000  Mg  |      51.17000       2149.14|      40.00000       1680.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0012 406-05520                46.000  Mg  |     288.48000      13270.08|     175.00000       8050.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 608-04396                 2.000  EACH|     348.55000        697.10|     275.00000        550.00|
  SHOULDER DRAIN                          |                            |                            |
0014 610-05527              1063.000  Mg  |      60.97000      64811.11|      50.00000      53150.00|
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 375 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,612.78                                                  ROUTE : SR 28
     CALL ORDER   : 375                     CONTRACT ID : RS-24657-A                   COUNTIES : CLINTON         TIPPECANOE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1167376              |(2) 35-1917625              |
                                          |KEISER & KEISER CONTRACTORS |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 615-06525                 4.000  EACH|     300.00000       1200.00|     500.00000       2000.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0016 615-06527                 5.000  EACH|     200.00000       1000.00|     450.00000       2250.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0017 715-01662                14.300  m   |     130.00000       1859.00|     137.00000       1959.10|
  PIPE CLEANING, 300mm TO 1200mm DIA      |                            |                            |
0019 715-05119                 5.000  m   |      52.38000        261.90|     650.00000       3250.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0020 715-44240                 1.200  m3  |     100.00000        120.00|    3000.00000       3600.00|
  CONCRETE, A, STRUCTURES FOR END CAPS.   |                            |                            |
0021 715-46005                10.000  EACH|     111.19000       1111.90|     275.00000       2750.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0022 715-96914                28.000  m   |     740.00000      20720.00|     415.00000      11620.00|
  PIPE, POLYETHYLENE LINER, 1050 mm       |                            |                            |
0024 801-06203              3740.000  m   |       2.00000       7480.00|       3.00000      11220.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0025 801-06207               986.000  m   |       2.65000       2612.90|       4.00000       3944.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0026 801-06640                33.000  EACH|      59.00000       1947.00|      60.00000       1980.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0027 801-06775                        LUMP|   16236.53000      16236.53|   22000.00000      22000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0028 808-06712              1870.000  m   |       0.13000        243.10|       0.13000        243.10|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0029 808-06713             19132.000  m   |       0.13000       2487.16|       0.13000       2487.16|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0030 808-06714              7861.000  m   |       0.13000       1021.93|       0.13000       1021.93|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0031 808-75996               418.000  EACH|       3.50000       1463.00|       3.50000       1463.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    635,915.95|             $    751,667.29|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    635,915.95|             $    751,667.29|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 391 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,671,571.63                                                  ROUTE : 20
     CALL ORDER   : 391                     CONTRACT ID : RS-24669-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 07/31/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  2,118,126.45     100.0000%
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  2,175,642.50     102.7154%
   3   34-4272670     JOHNSON, S.E. COMPANIES                                                $  2,282,269.40     107.7494%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 34-4272670
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1275.00000       7650.00|     650.00000       3900.00|    1575.00000        9450.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|  105000.00000     105000.00|   98830.00000      98830.00|  175000.00000      175000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            186600.000  m2  |       0.22000      41052.00|       0.50000      93300.00|       0.35000       65310.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 203-02080                18.540  km  |    2341.91000      43419.01|    4500.00000      83430.00|    4000.00000       74160.00
  LINEAR GRADING                          |                            |                            |
0005 211-02060               575.000  m3  |      11.12000       6394.00|      18.00000      10350.00|      15.00000        8625.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0006 303-52309               100.000  Mg  |      27.56000       2756.00|      18.00000       1800.00|      30.00000        3000.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0007 305-05204              1100.000  Mg  |      77.47000      85217.00|      58.00000      63800.00|      89.00000       97900.00
  HMA FOR PATCHING                        |                            |                            |
0008 305-60400               240.000  Mg  |       5.51000       1322.40|      15.00000       3600.00|      49.00000       11760.00
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0009 401-05454             17400.000  Mg  |      29.98000     521652.00|      29.00000     504600.00|      27.00000      469800.00
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0010 401-05456             10900.000  Mg  |      33.33000     363297.00|      32.00000     348800.00|      42.00000      457800.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0011 401-05462             12920.000  Mg  |      26.61000     343801.20|      29.00000     374680.00|      27.00000      348840.00
  QC/QA HMA INTERMEDIATE 12.5 mm, SHOULDER|                            |                            |
0012 401-05464              8100.000  Mg  |      32.42000     262602.00|      32.00000     259200.00|      30.00000      243000.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0013 402-05495               370.000  Mg  |      32.30000      11951.00|      40.00000      14800.00|      40.00000       14800.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0014 406-05520               124.000  Mg  |     152.12000      18862.88|     225.00000      27900.00|      85.00000       10540.00
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 391 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,671,571.63                                                  ROUTE : 20
     CALL ORDER   : 391                     CONTRACT ID : RS-24669-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 34-4272670
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 501-02400                        LUMP|   10000.00000      10000.00|    5560.00000       5560.00|   10000.00000       10000.00
  PROFILOGRAPH                            |                            |                            |
0016 610-05527              1560.000  Mg  |      43.25000      67470.00|      58.00000      90480.00|      40.00000       62400.00
  HMA FOR APPROACHES                      |                            |                            |
0017 612-04315                46.100  Mg  |     552.00000      25447.20|     565.00000      26046.50|     552.00000       25447.20
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0018 612-60410               848.000  EACH|       5.90000       5003.20|       8.00000       6784.00|       5.90000        5003.20
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0019 615-06520                 7.000  EACH|     150.00000       1050.00|     265.00000       1855.00|     275.00000        1925.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0020 615-06527                14.000  EACH|     400.00000       5600.00|     325.00000       4550.00|     350.00000        4900.00
  MONUMENT, SECTION CORNER                |                            |                            |
0021 616-06405                35.000  Mg  |      44.97000       1573.95|      32.00000       1120.00|      70.00000        2450.00
  RIPRAP, REVETMENT                       |                            |                            |
0022 715-05123                25.600  m   |     319.13000       8169.73|     425.00000      10880.00|     310.00000        7936.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0023 715-05209                26.200  m   |     206.17000       5401.65|     300.00000       7860.00|     280.00000        7336.00
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                            |                            |
0024 715-05595                21.000  m   |     122.11000       2564.31|     175.00000       3675.00|     195.00000        4095.00
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0025 715-05596                 3.000  m   |     127.19000        381.57|     180.00000        540.00|     200.00000         600.00
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0026 715-46005                 7.000  EACH|     360.00000       2520.00|     185.00000       1295.00|     250.00000        1750.00
  PIPE END SECTION, 375 mm                |                            |                            |
0027 715-46010                 2.000  EACH|     375.00000        750.00|     330.00000        660.00|     260.00000         520.00
  PIPE END SECTION, 450 mm                |                            |                            |
0028 720-44000                 3.000  EACH|     350.00000       1050.00|     280.00000        840.00|     500.00000        1500.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0029 720-45030                 3.000  EACH|    1260.00000       3780.00|     885.00000       2655.00|    1600.00000        4800.00
  INLET, E7                               |                            |                            |
0030 720-45615                 1.000  m   |    1148.35000       1148.35|    1800.00000       1800.00|    1500.00000        1500.00
  INLET, RECONSTRUCT STRUCTURE            |                            |                            |
0031 730-03476                 2.000  EACH|     990.00000       1980.00|     910.00000       1820.00|     750.00000        1500.00
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0032 801-01726              1800.000  m   |       0.50000        900.00|       0.50000        900.00|       0.50000         900.00
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  BROKEN, YELLOW, 100 mm                  |                            |                            |
0033 801-04308                 6.000  EACH|      45.00000        270.00|     140.00000        840.00|     136.00000         816.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0034 801-06203              1800.000  m   |       0.69000       1242.00|       1.10000       1980.00|       0.60000        1080.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 391 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,671,571.63                                                  ROUTE : 20
     CALL ORDER   : 391                     CONTRACT ID : RS-24669-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 34-4272670
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 801-06207              1800.000  m   |       2.66000       4788.00|       3.73000       6714.00|       2.75000        4950.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0036 801-06605                10.000  EACH|     125.00000       1250.00|      85.00000        850.00|      81.00000         810.00
  BARRICADE, IIIA                         |                            |                            |
0037 801-06606                 6.000  EACH|     135.00000        810.00|     110.00000        660.00|     108.00000         648.00
  BARRICADE, IIIB                         |                            |                            |
0038 801-06625                36.000  EACH|      95.00000       3420.00|      53.00000       1908.00|      53.00000        1908.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0039 801-06640                57.000  EACH|      75.00000       4275.00|      92.00000       5244.00|      87.00000        4959.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06775                        LUMP|  110520.00000     110520.00|   58855.00000      58855.00|   95000.00000       95000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0041 804-06771                40.000  EACH|      24.10000        964.00|      22.50000        900.00|      22.50000         900.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0042 808-01226              1300.000  EACH|       6.55000       8515.00|       6.55000       8515.00|       6.55000        8515.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0043 808-06713             37000.000  m   |       0.13000       4810.00|       0.13000       4810.00|       0.13000        4810.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-75240              1400.000  m   |       0.72000       1008.00|       0.72000       1008.00|       0.72000        1008.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0045 808-75245             15400.000  m   |       0.72000      11088.00|       0.72000      11088.00|       0.72000       11088.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0046 808-75994              1300.000  EACH|       3.50000       4550.00|       3.50000       4550.00|       3.50000        4550.00
  PRISMATIC REFLECTOR                     |                            |                            |
0047 808-06703              1000.000  m   |       0.72000        720.00|       2.13000       2130.00|       2.13000        2130.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0048 808-75996              1300.000  EACH|       0.10000        130.00|       5.60000       7280.00|       3.50000        4550.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  2,118,126.45|             $  2,175,642.50|                $  2,282,269.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,118,126.45|             $  2,175,642.50|                $  2,282,269.40
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 411 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,798,349.49                                                  ROUTE : 68
     CALL ORDER   : 411                     CONTRACT ID : RS-24755-A                   COUNTIES : WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,198,564.13     100.0000%
   2   35-1418333     ROGERS GROUP, INC.                                                     $  1,260,068.00     105.1314%
   3   35-1139301     E & B PAVING, INC.                                                     $  1,338,414.16     111.6681%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,379,000.00     115.0543%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1418333              |(3) 35-1139301
                                          |RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.          |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1250.00000      11250.00|     950.00000       8550.00|    1600.00000       14400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9750.00000       9750.00|    5000.00000       5000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   59000.00000      59000.00|   33381.35000      33381.35|   66900.00000       66900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02272               111.000  m   |      25.00000       2775.00|      14.25000       1581.75|      35.00000        3885.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0005 202-02676              2500.000  Mg  |       0.01000         25.00|       3.40000       8500.00|       2.95000        7375.00
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            |
  MATERIAL                                |                            |                            |
0006 202-60820            121550.000  m2  |       0.01000       1215.50|       0.24000      29172.00|       0.34000       41327.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-91878              1500.000  m   |      13.00000      19500.00|      17.00000      25500.00|      20.50000       30750.00
  LINEAR DITCH GRADING                    |                            |                            |
0008 205-02229                90.000  m   |      25.00000       2250.00|      13.00000       1170.00|       8.95000         805.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 211-02060               250.000  m3  |      12.90000       3225.00|      32.00000       8000.00|      23.15000        5787.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 303-04095              6000.000  Mg  |      10.00000      60000.00|      16.00000      96000.00|      14.00000       84000.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0011 305-05204               600.000  Mg  |      85.00000      51000.00|      95.00000      57000.00|      80.00000       48000.00
  HMA FOR PATCHING                        |                            |                            |
0012 401-05455             11400.000  Mg  |      29.50000     336300.00|      29.00000     330600.00|      32.00000      364800.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0013 401-05456              9325.000  Mg  |      34.25000     319381.25|      33.90000     316117.50|      36.00000      335700.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 411 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,798,349.49                                                  ROUTE : 68
     CALL ORDER   : 411                     CONTRACT ID : RS-24755-A                   COUNTIES : WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1418333              |(3) 35-1139301
                                          |RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.          |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05493               350.000  Mg  |      42.50000      14875.00|      42.00000      14700.00|      45.00000       15750.00
  HMA SURFACE 19.0 mm, SHOULDER           |                            |                            |
0015 402-05495               100.000  Mg  |      60.00000       6000.00|      53.00000       5300.00|      55.00000        5500.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0016 405-05517                35.000  Mg  |     280.00000       9800.00|     220.00000       7700.00|     360.00000       12600.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05520                68.750  Mg  |     174.00000      11962.50|     200.00000      13750.00|     202.00000       13887.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 610-05527               500.000  Mg  |     118.00000      59000.00|      72.25000      36125.00|      55.00000       27500.00
  HMA FOR APPROACHES                      |                            |                            |
0019 616-02320              9400.000  m2  |       2.00000      18800.00|       2.90000      27260.00|       1.65000       15510.00
  GEOTEXTILES                             |                            |                            |
0020 616-06405              4400.000  Mg  |      18.30000      80520.00|      16.00000      70400.00|      21.00000       92400.00
  RIPRAP, REVETMENT                       |                            |                            |
0021 621-06559              4000.000  m2  |       0.47000       1880.00|       0.50000       2000.00|       0.70000        2800.00
  MULCHED SEEDING, R                      |                            |                            |
0022 715-01354               270.000  m   |      67.50000      18225.00|      29.00000       7830.00|      85.00000       22950.00
  CLEAN EXISTING PIPE                     |                            |                            |
0023 715-05119                18.330  m   |     227.60000       4171.91|     350.00000       6415.50|     234.00000        4289.22
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0024 715-05121                60.600  m   |     251.45000      15237.87|     380.00000      23028.00|     365.00000       22119.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0025 715-05123                15.200  m   |     225.00000       3420.00|     420.00000       6384.00|     270.00000        4104.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0026 715-46005                 3.000  EACH|     443.00000       1329.00|     280.00000        840.00|     305.00000         915.00
  PIPE END SECTION, 375 mm                |                            |                            |
0027 715-46010                10.000  EACH|     430.00000       4300.00|     310.00000       3100.00|     330.00000        3300.00
  PIPE END SECTION, 450 mm                |                            |                            |
0028 715-46020                 6.000  EACH|     492.00000       2952.00|     375.00000       2250.00|     350.00000        2100.00
  PIPE END SECTION, 600 mm                |                            |                            |
0029 718-52610                13.000  m3  |     316.00000       4108.00|      90.00000       1170.00|     150.00000        1950.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0030 718-99153               125.000  m2  |       5.50000        687.50|       3.00000        375.00|      10.00000        1250.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0031 801-06203              1834.000  m   |       2.65000       4860.10|       0.70000       1283.80|       1.45000        2659.30
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0032 801-06207              1834.000  m   |       3.70000       6785.80|       3.25000       5960.50|       3.65000        6694.10
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0033 801-06640                34.500  EACH|      90.00000       3105.00|      80.00000       2760.00|      90.00000        3105.00
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 411 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,798,349.49                                                  ROUTE : 68
     CALL ORDER   : 411                     CONTRACT ID : RS-24755-A                   COUNTIES : WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1418333              |(3) 35-1139301
                                          |RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.          |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 801-06775                        LUMP|   10000.00000      10000.00|   55100.00000      55100.00|   22000.00000       22000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0035 808-06712              3000.000  m   |       0.13000        390.00|       0.15000        450.00|       0.13000         390.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0036 808-06713             36000.000  m   |       0.13000       4680.00|       0.15000       5400.00|       0.13000        4680.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0037 808-06714             19600.000  m   |       0.13000       2548.00|       0.15000       2940.00|       0.13000        2548.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0038 808-75297                 3.600  m   |      50.00000        180.00|      36.00000        129.60|      50.00000         180.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0039 808-75996              1298.000  EACH|       3.65000       4737.70|       3.00000       3894.00|       3.98000        5166.04
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0040 808-75998              1318.000  EACH|      21.50000      28337.00|      25.00000      32950.00|      21.50000       28337.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,198,564.13|             $  1,260,068.00|                $  1,338,414.16
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,198,564.13|             $  1,260,068.00|                $  1,338,414.16
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,798,349.49                                                  ROUTE : 68
     CALL ORDER   : 411                     CONTRACT ID : RS-24755-A                   COUNTIES : WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1100.00000       9900.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   68355.10000      68355.10|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02272               111.000  m   |       7.50000        832.50|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0005 202-02676              2500.000  Mg  |       3.00000       7500.00|                            |
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            |
  MATERIAL                                |                            |                            |
0006 202-60820            121550.000  m2  |       0.32000      38896.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-91878              1500.000  m   |      20.00000      30000.00|                            |
  LINEAR DITCH GRADING                    |                            |                            |
0008 205-02229                90.000  m   |      12.65000       1138.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 211-02060               250.000  m3  |      30.00000       7500.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 303-04095              6000.000  Mg  |      15.00000      90000.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0011 305-05204               600.000  Mg  |      80.00000      48000.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0012 401-05455             11400.000  Mg  |      35.00000     399000.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0013 401-05456              9325.000  Mg  |      37.00000     345025.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0014 402-05493               350.000  Mg  |      43.00000      15050.00|                            |
  HMA SURFACE 19.0 mm, SHOULDER           |                            |                            |
0015 402-05495               100.000  Mg  |      45.00000       4500.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0016 405-05517                35.000  Mg  |     320.00000      11200.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05520                68.750  Mg  |     165.00000      11343.75|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 610-05527               500.000  Mg  |      52.00000      26000.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0019 616-02320              9400.000  m2  |       1.40000      13160.00|                            |
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,798,349.49                                                  ROUTE : 68
     CALL ORDER   : 411                     CONTRACT ID : RS-24755-A                   COUNTIES : WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 616-06405              4400.000  Mg  |      25.00000     110000.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0021 621-06559              4000.000  m2  |       0.47000       1880.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0022 715-01354               270.000  m   |      53.00000      14310.00|                            |
  CLEAN EXISTING PIPE                     |                            |                            |
0023 715-05119                18.330  m   |     195.00000       3574.35|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0024 715-05121                60.600  m   |     320.00000      19392.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0025 715-05123                15.200  m   |     345.00000       5244.00|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0026 715-46005                 3.000  EACH|     290.00000        870.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0027 715-46010                10.000  EACH|     305.00000       3050.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0028 715-46020                 6.000  EACH|     340.00000       2040.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0029 718-52610                13.000  m3  |      90.00000       1170.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0030 718-99153               125.000  m2  |       8.50000       1062.50|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0031 801-06203              1834.000  m   |       0.90000       1650.60|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0032 801-06207              1834.000  m   |       2.80000       5135.20|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0033 801-06640                34.500  EACH|      79.00000       2725.50|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0034 801-06775                        LUMP|   31000.00000      31000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0035 808-06712              3000.000  m   |       0.14000        420.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0036 808-06713             36000.000  m   |       0.14000       5040.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0037 808-06714             19600.000  m   |       0.14000       2744.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0038 808-75297                 3.600  m   |      35.00000        126.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0039 808-75996              1298.000  EACH|       4.00000       5192.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,798,349.49                                                  ROUTE : 68
     CALL ORDER   : 411                     CONTRACT ID : RS-24755-A                   COUNTIES : WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 808-75998              1318.000  EACH|      23.50000      30973.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,379,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,379,000.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 421 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,693,989.31                                                  ROUTE : 52
     CALL ORDER   : 421                     CONTRACT ID : RS-24763-A                   COUNTIES : FRANKLIN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,940,808.55     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,251,977.34     116.0329%
   3   31-0515195     VALLEY ASPHALT CORPORATION                                             $  2,380,524.98     122.6563%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,487,800.00     128.1836%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 31-0515195
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |VALLEY ASPHALT CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1500.00000       7500.00|    1550.00000       7750.00|    1200.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   75000.00000      75000.00|   75000.00000      75000.00|    7848.46000        7848.46
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            213169.000  m2  |       0.15000      31975.35|       0.40000      85267.60|       0.17000       36238.73
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52309              5316.500  Mg  |      13.50000      71772.75|      15.00000      79747.50|      11.76000       62522.04
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0005 305-05204              1500.000  Mg  |      60.00000      90000.00|      57.00000      85500.00|      84.57000      126855.00
  HMA FOR PATCHING                        |                            |                            |
0006 401-05456             16305.000  Mg  |      29.50000     480997.50|      36.50000     595132.50|      35.32000      575892.60
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 401-06264                        LUMP|    3000.00000       3000.00|    3700.00000       3700.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0009 402-05495              1300.000  Mg  |      31.00000      40300.00|      44.00000      57200.00|      33.02000       42926.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520               185.000  Mg  |     150.00000      27750.00|     190.00000      35150.00|     275.00000       50875.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 610-05527              2214.500  Mg  |      45.00000      99652.50|      56.50000     125119.25|      46.25000      102420.63
  HMA FOR APPROACHES                      |                            |                            |
0012 801-06203              8466.000  m   |       1.00000       8466.00|       0.15000       1269.90|       0.38000        3217.08
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0013 801-06207              2822.000  m   |       3.00000       8466.00|       2.90000       8183.80|       2.92000        8240.24
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0014 801-06640                52.000  EACH|      80.00000       4160.00|      90.00000       4680.00|     159.51000        8294.52
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 421 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,693,989.31                                                  ROUTE : 52
     CALL ORDER   : 421                     CONTRACT ID : RS-24763-A                   COUNTIES : FRANKLIN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 31-0515195
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |VALLEY ASPHALT CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06775                        LUMP|   25000.00000      25000.00|   60000.00000      60000.00|  133915.83000      133915.83
  MAINTAINING TRAFFIC                     |                            |                            |
0016 808-01226              2128.000  EACH|       7.00000      14896.00|       7.25000      15428.00|       6.30000       13406.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0017 808-06712             10695.000  m   |       0.15000       1604.25|       0.13000       1390.35|       0.17000        1818.15
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0018 808-06713             55890.000  m   |       0.15000       8383.50|       0.13000       7265.70|       0.17000        9501.30
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0019 808-06714              9698.000  m   |       0.15000       1454.70|       0.13000       1260.74|       0.17000        1648.66
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0020 808-75994              2128.000  EACH|       7.00000      14896.00|       3.50000       7448.00|       4.50000        9576.00
  PRISMATIC REFLECTOR                     |                            |                            |
0021 808-75996              2128.000  EACH|       3.00000       6384.00|       3.00000       6384.00|       4.05000        8618.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0022 401-05454             35275.000  Mg  |      26.00000     917150.00|      28.00000     987700.00|      33.02000     1164780.50
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0023 720-44000                 4.000  EACH|     500.00000       2000.00|     350.00000       1400.00|     232.36000         929.44
  CASTING, ADJUST TO GRADE                |                            |                            |
     SECTION TOTALS                       |             $  1,940,808.55|             $  2,251,977.34|                $  2,380,524.98
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,940,808.55|             $  2,251,977.34|                $  2,380,524.98
====================================================================================================================================
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                                                                                                                   PAGE : 421 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,693,989.31                                                  ROUTE : 52
     CALL ORDER   : 421                     CONTRACT ID : RS-24763-A                   COUNTIES : FRANKLIN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    2000.00000      10000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|  122000.00000     122000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            213169.000  m2  |       0.34000      72477.46|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52309              5316.500  Mg  |      17.00000      90380.50|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0005 305-05204              1500.000  Mg  |      75.00000     112500.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0006 401-05456             16305.000  Mg  |      37.85000     617144.25|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 401-06264                        LUMP|    7000.00000       7000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0009 402-05495              1300.000  Mg  |      36.00000      46800.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520               185.000  Mg  |     165.00000      30525.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 610-05527              2214.500  Mg  |      57.00000     126226.50|                            |
  HMA FOR APPROACHES                      |                            |                            |
0012 801-06203              8466.000  m   |       1.00000       8466.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0013 801-06207              2822.000  m   |       3.75000      10582.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0014 801-06640                52.000  EACH|      75.00000       3900.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0015 801-06775                        LUMP|   56969.59000      56969.59|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0016 808-01226              2128.000  EACH|       6.50000      13832.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0017 808-06712             10695.000  m   |       0.01000        106.95|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0018 808-06713             55890.000  m   |       0.15000       8383.50|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0019 808-06714              9698.000  m   |       0.25000       2424.50|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0020 808-75994              2128.000  EACH|       7.00000      14896.00|                            |
  PRISMATIC REFLECTOR                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,693,989.31                                                  ROUTE : 52
     CALL ORDER   : 421                     CONTRACT ID : RS-24763-A                   COUNTIES : FRANKLIN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 808-75996              2128.000  EACH|       5.50000      11704.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0022 401-05454             35275.000  Mg  |      31.75000    1119981.25|                            |
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0023 720-44000                 4.000  EACH|     375.00000       1500.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
     SECTION TOTALS                       |             $  2,487,800.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,487,800.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 431 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,955,848.41     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $  4,298,612.75     108.6647%
   3   38-1599369     KLETT CONSTRUCTION CO                                                  $  4,593,729.61     116.1250%
   4   35-1139301     E & B PAVING, INC.                                                     $  5,400,743.50     136.5255%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 38-1599369
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |KLETT CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1400.00000      12600.00|    1500.00000      13500.00|    2000.00000       18000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|   25000.00000      25000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  183000.00000     183000.00|  210000.00000     210000.00|  140000.00000      140000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              5810.000  m2  |       7.00000      40670.00|      10.00000      58100.00|       6.60000       38346.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241              4720.000  m   |       6.00000      28320.00|       6.00000      28320.00|       6.00000       28320.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820            193000.000  m2  |       0.15000      28950.00|       0.25000      48250.00|       0.65000      125450.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                14.000  EACH|     115.00000       1610.00|     200.00000       2800.00|     115.00000        1610.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 202-94793               270.000  m   |      35.00000       9450.00|      24.00000       6480.00|      45.00000       12150.00
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0009 202-95027                13.000  EACH|    1550.00000      20150.00|     900.00000      11700.00|    1600.00000       20800.00
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0010 203-02000              3775.000  m3  |      13.00000      49075.00|      15.00000      56625.00|      21.00000       79275.00
  EXCAVATION, COMMON                      |                            |                            |
0012 303-52308               700.000  Mg  |      15.00000      10500.00|      20.00000      14000.00|      20.00000       14000.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 303-60905              2500.000  Mg  |      17.00000      42500.00|      20.00000      50000.00|      16.00000       40000.00
  COMPACTED AGGREGATE FOR SHOULDERS, 0    |                            |                            |
0014 304-04403              1740.000  m3  |      33.50000      58290.00|      50.00000      87000.00|      27.55000       47937.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0015 305-05206              7000.000  Mg  |      20.00000     140000.00|      33.00000     231000.00|      42.50000      297500.00
  WIDENING WITH HMA                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 38-1599369
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |KLETT CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 310-04013               950.000  m2  |     115.00000     109250.00|     115.78000     109991.00|     126.50000      120175.00
  PATCHING, FULL DEPTH, PLAIN CONCRETE    |                            |                            |
  PAVEMENT                                |                            |                            |
0017 401-05455             14800.000  Mg  |      30.00000     444000.00|      30.00000     444000.00|      38.00000      562400.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0018 401-05456              9050.000  Mg  |      35.00000     316750.00|      35.00000     316750.00|      40.85000      369692.50
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 401-05463              8400.000  Mg  |      30.00000     252000.00|      29.00000     243600.00|      36.50000      306600.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0020 401-05464              6000.000  Mg  |      35.00000     210000.00|      35.00000     210000.00|      39.00000      234000.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0021 401-05467             26100.000  m   |       0.50000      13050.00|       0.26000       6786.00|       0.50000       13050.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0022 401-06264                        LUMP|    6000.00000       6000.00|    8000.00000       8000.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0023 402-05481              2100.000  Mg  |      30.00000      63000.00|      30.00000      63000.00|      35.50000       74550.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 406-05520                90.000  Mg  |       1.00000         90.00|     250.00000      22500.00|     250.00000       22500.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 501-05179              5810.000  m2  |      40.00000     232400.00|      56.73000     329601.30|      56.75000      329717.50
  CEMENT CONCRETE PAVEMENT, PLAIN, 325 mm |                            |                            |
0026 501-05240              1150.000  m   |      35.00000      40250.00|      24.82000      28543.00|      32.55000       37432.50
  CONTRACTION JOINT, D1                   |                            |                            |
0027 601-06228                 4.000  EACH|   53000.00000     212000.00|   53000.00000     212000.00|   53000.00000      212000.00
  IMPACT ATTENUATOR, CR, W1, 110 km/h     |                            |                            |
0029 601-94689                 9.000  EACH|    3722.74000      33504.66|    3500.00000      31500.00|    3500.00000       31500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-97774                 3.000  EACH|    2250.00000       6750.00|    2250.00000       6750.00|    2250.00000        6750.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0031 601-99105              1565.000  m   |      35.50000      55557.50|      35.50000      55557.50|      35.50000       55557.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 602-04137              2130.000  m   |      40.00000      85200.00|      38.00000      80940.00|      42.00000       89460.00
  BARRIER, PRECAST CONCRETE, RESET        |                            |                            |
0033 602-06032              8020.000  m   |      87.00000     697740.00|      88.90000     712978.00|      88.90000      712978.00
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0034 602-06646              1030.250  m   |      75.00000      77268.75|      86.00000      88601.50|      67.25000       69284.31
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0035 602-06729              1375.000  EACH|       3.95000       5431.25|       3.95000       5431.25|       8.00000       11000.00
  BARRIER DELINEATOR                      |                            |                            |
0036 605-05523              1550.000  m   |      10.00000      15500.00|      14.00000      21700.00|      14.00000       21700.00
  CURB, HMA ,4"                           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 38-1599369
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |KLETT CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 605-94811                14.000  EACH|     550.00000       7700.00|     500.00000       7000.00|     500.00000        7000.00
  CURB TURNOUT                            |                            |                            |
0038 610-05527                 9.300  Mg  |     280.00000       2604.00|      80.00000        744.00|     100.00000         930.00
  HMA FOR APPROACHES                      |                            |                            |
0039 616-06406               450.000  m2  |      25.00000      11250.00|      30.00000      13500.00|      35.00000       15750.00
  RIPRAP, REVETMENT                       |                            |                            |
0040 616-96249               450.000  m2  |       4.00000       1800.00|       0.90000        405.00|       2.00000         900.00
  GEOTEXTILE DITCH LINER                  |                            |                            |
0041 706-04500                15.000  EACH|    1900.00000      28500.00|     850.00000      12750.00|     850.00000       12750.00
  CONCRETE BARRIER, TRANSITION            |                            |                            |
0042 715-05048             13920.000  m   |       8.00000     111360.00|       5.90000      82128.00|       5.90000       82128.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 715-05118                16.000  m   |     115.00000       1840.00|      16.00000        256.00|     108.00000        1728.00
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0044 715-46000                 1.000  EACH|     350.00000        350.00|     210.00000        210.00|     210.00000         210.00
  PIPE END SECTION, 300 mm                |                            |                            |
0045 718-04880                 4.000  EACH|     250.00000       1000.00|     500.00000       2000.00|     500.00000        2000.00
  OUTLET PROTECTOR, A                     |                            |                            |
0046 718-52610              1420.000  m3  |      28.00000      39760.00|      47.52000      67478.40|      37.00000       52540.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0047 718-99153             20900.000  m2  |       0.50000      10450.00|       1.00000      20900.00|       1.00000       20900.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0048 720-44000                15.000  EACH|     225.00000       3375.00|     250.00000       3750.00|     240.00000        3600.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0049 720-45041                20.000  EACH|    1750.00000      35000.00|    2350.00000      47000.00|    2350.00000       47000.00
  INLET, H5                               |                            |                            |
0050 801-03290                16.000  EACH|     100.00000       1600.00|     100.00000       1600.00|     100.00000        1600.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0051 801-03291                 4.000  EACH|     179.00000        716.00|     179.00000        716.00|     179.00000         716.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0052 801-06203              6045.000  m   |       0.82000       4956.90|       0.10000        604.50|       0.40000        2418.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0053 801-06207              3030.000  m   |       2.95000       8938.50|       2.00000       6060.00|       2.95000        8938.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06640                42.000  EACH|     100.00000       4200.00|     100.00000       4200.00|     100.00000        4200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06645                10.000  EACH|      20.00000        200.00|      20.00000        200.00|      20.00000         200.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06775                        LUMP|   45000.00000      45000.00|   65000.00000      65000.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 38-1599369
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |KLETT CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-09133                 3.000  EACH|    7600.00000      22800.00|    7600.00000      22800.00|    7600.00000       22800.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0060 804-04435               150.000  EACH|       4.00000        600.00|       4.00000        600.00|       4.00000         600.00
  DELINEATOR POST, REMOVE                 |                            |                            |
0061 804-06740                 4.000  EACH|       8.00000         32.00|      42.00000        168.00|      42.00000         168.00
  DELINEATOR WITH POST, D2                |                            |                            |
0062 805-02503               470.000  m   |       1.50000        705.00|       1.50000        705.00|       1.50000         705.00
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0063 805-06616                 4.000  EACH|    1630.00000       6520.00|    1630.00000       6520.00|    1630.00000        6520.00
  PIEZO, CLASS II                         |                            |                            |
0064 805-78510               112.000  m   |       4.00000        448.00|       4.00000        448.00|       4.00000         448.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0065 805-78785                 4.000  EACH|     510.00000       2040.00|     510.00000       2040.00|     510.00000        2040.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0066 805-78795                20.000  m   |      43.50000        870.00|      43.50000        870.00|      43.50000         870.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0067 808-03002               250.000  m   |       2.05000        512.50|       2.10000        525.00|       2.25000         562.50
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0068 808-03631               985.000  m   |       2.05000       2019.25|       2.10000       2068.50|       2.25000        2216.25
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0069 808-03632               985.000  m   |       2.05000       2019.25|       2.10000       2068.50|       2.25000        2216.25
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0070 808-06701              3065.000  m   |       0.79000       2421.35|       0.72000       2206.80|       0.72000        2206.80
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0071 808-06703             15525.000  m   |       0.79000      12264.75|       0.72000      11178.00|       0.72000       11178.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0072 808-06705              5750.000  m   |       1.57000       9027.50|       2.50000      14375.00|       2.50000       14375.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0074 808-75245             15525.000  m   |       0.79000      12264.75|       0.72000      11178.00|       0.72000       11178.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0075 808-75996               900.000  EACH|       3.03000       2727.00|       3.74000       3366.00|       3.00000        2700.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0076 808-75998               900.000  EACH|      24.00000      21600.00|      21.60000      19440.00|      20.60000       18540.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0077 601-61390                 3.000  EACH|      40.00000        120.00|      50.00000        150.00|      50.00000         150.00
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 38-1599369
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |KLETT CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-06710               170.000  DAY |      15.00000       2550.00|      15.00000       2550.00|      15.00000        2550.00
  FLASHING ARROW SIGN                     |                            |                            |
0079 802-02849                 5.000  EACH|      95.00000        475.00|      95.00000        475.00|      95.00000         475.00
  SIGN BRACKET, TOP OF WALL MOUNTED       |                            |                            |
0080 808-75297                25.000  m   |      24.00000        600.00|      24.00000        600.00|       8.50000         212.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0081 803-02310               155.000  kg  |       1.90000        294.50|       1.90000        294.50|       1.90000         294.50
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0082 803-06031                 9.000  m3  |     360.00000       3240.00|     360.00000       3240.00|     360.00000        3240.00
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0083 202-51328                        LUMP|     895.00000        895.00|     895.00000        895.00|     895.00000         895.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0084 803-03811                 1.000  EACH|   12345.00000      12345.00|   12345.00000      12345.00|   12345.00000       12345.00
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  RESET                                   |                            |                            |
     SECTION TOTALS                       |             $  3,955,848.41|             $  4,298,612.75|                $  4,593,729.61
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,955,848.41|             $  4,298,612.75|                $  4,593,729.61
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    2200.00000      19800.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   34000.00000      34000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  270000.00000     270000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              5810.000  m2  |      12.68000      73670.80|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241              4720.000  m   |       8.21000      38751.20|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820            193000.000  m2  |       0.43000      82990.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                14.000  EACH|     229.50000       3213.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 202-94793               270.000  m   |      45.90000      12393.00|                            |
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0009 202-95027                13.000  EACH|    1581.00000      20553.00|                            |
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0010 203-02000              3775.000  m3  |      21.42000      80860.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 303-52308               700.000  Mg  |      15.38000      10766.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 303-60905              2500.000  Mg  |      15.38000      38450.00|                            |
  COMPACTED AGGREGATE FOR SHOULDERS, 0    |                            |                            |
0014 304-04403              1740.000  m3  |      32.85000      57159.00|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0015 305-05206              7000.000  Mg  |      50.59000     354130.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0016 310-04013               950.000  m2  |     152.32000     144704.00|                            |
  PATCHING, FULL DEPTH, PLAIN CONCRETE    |                            |                            |
  PAVEMENT                                |                            |                            |
0017 401-05455             14800.000  Mg  |      38.73000     573204.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0018 401-05456              9050.000  Mg  |      49.57000     448608.50|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 401-05463              8400.000  Mg  |      42.47000     356748.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0020 401-05464              6000.000  Mg  |      45.57000     273420.00|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 401-05467             26100.000  m   |       0.87000      22707.00|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0022 401-06264                        LUMP|    6600.00000       6600.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0023 402-05481              2100.000  Mg  |      39.56000      83076.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 406-05520                90.000  Mg  |     154.00000      13860.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 501-05179              5810.000  m2  |      54.04000     313972.40|                            |
  CEMENT CONCRETE PAVEMENT, PLAIN, 325 mm |                            |                            |
0026 501-05240              1150.000  m   |      29.35000      33752.50|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0027 601-06228                 4.000  EACH|   58395.00000     233580.00|                            |
  IMPACT ATTENUATOR, CR, W1, 110 km/h     |                            |                            |
0029 601-94689                 9.000  EACH|    3080.40000      27723.60|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-97774                 3.000  EACH|    1963.50000       5890.50|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0031 601-99105              1565.000  m   |      32.84000      51394.60|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 602-04137              2130.000  m   |      42.84000      91249.20|                            |
  BARRIER, PRECAST CONCRETE, RESET        |                            |                            |
0033 602-06032              8020.000  m   |     102.00000     818040.00|                            |
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0034 602-06646              1030.250  m   |      87.72000      90373.53|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0035 602-06729              1375.000  EACH|       7.14000       9817.50|                            |
  BARRIER DELINEATOR                      |                            |                            |
0036 605-05523              1550.000  m   |      36.09000      55939.50|                            |
  CURB, HMA ,4"                           |                            |                            |
0037 605-94811                14.000  EACH|      11.00000        154.00|                            |
  CURB TURNOUT                            |                            |                            |
0038 610-05527                 9.300  Mg  |     361.97000       3366.32|                            |
  HMA FOR APPROACHES                      |                            |                            |
0039 616-06406               450.000  m2  |      35.70000      16065.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0040 616-96249               450.000  m2  |       2.04000        918.00|                            |
  GEOTEXTILE DITCH LINER                  |                            |                            |
0041 706-04500                15.000  EACH|    1530.00000      22950.00|                            |
  CONCRETE BARRIER, TRANSITION            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 715-05048             13920.000  m   |       6.02000      83798.40|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 715-05118                16.000  m   |     110.16000       1762.56|                            |
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0044 715-46000                 1.000  EACH|     214.20000        214.20|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0045 718-04880                 4.000  EACH|     510.00000       2040.00|                            |
  OUTLET PROTECTOR, A                     |                            |                            |
0046 718-52610              1420.000  m3  |      37.74000      53590.80|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0047 718-99153             20900.000  m2  |       1.02000      21318.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0048 720-44000                15.000  EACH|     244.80000       3672.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0049 720-45041                20.000  EACH|    2397.00000      47940.00|                            |
  INLET, H5                               |                            |                            |
0050 801-03290                16.000  EACH|     188.70000       3019.20|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0051 801-03291                 4.000  EACH|     147.90000        591.60|                            |
  CONSTRUCTION SIGN, D                    |                            |                            |
0052 801-06203              6045.000  m   |       1.10000       6649.50|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0053 801-06207              3030.000  m   |       3.30000       9999.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06640                42.000  EACH|     109.14000       4583.88|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06645                10.000  EACH|      35.70000        357.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06775                        LUMP|  244000.00000     244000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0058 801-09133                 3.000  EACH|    7854.00000      23562.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0060 804-04435               150.000  EACH|       4.08000        612.00|                            |
  DELINEATOR POST, REMOVE                 |                            |                            |
0061 804-06740                 4.000  EACH|      42.84000        171.36|                            |
  DELINEATOR WITH POST, D2                |                            |                            |
0062 805-02503               470.000  m   |       1.53000        719.10|                            |
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0063 805-06616                 4.000  EACH|    1662.60000       6650.40|                            |
  PIEZO, CLASS II                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 805-78510               112.000  m   |       4.08000        456.96|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0065 805-78785                 4.000  EACH|     520.20000       2080.80|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0066 805-78795                20.000  m   |      44.37000        887.40|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0067 808-03002               250.000  m   |       2.09000        522.50|                            |
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0068 808-03631               985.000  m   |       2.09000       2058.65|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0069 808-03632               985.000  m   |       2.09000       2058.65|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0070 808-06701              3065.000  m   |       0.81000       2482.65|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0071 808-06703             15525.000  m   |       0.81000      12575.25|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0072 808-06705              5750.000  m   |       1.60000       9200.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0074 808-75245             15525.000  m   |       0.81000      12575.25|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0075 808-75996               900.000  EACH|       3.06000       2754.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0076 808-75998               900.000  EACH|      24.48000      22032.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0077 601-61390                 3.000  EACH|      49.98000        149.94|                            |
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0078 801-06710               170.000  DAY |      15.30000       2601.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0079 802-02849                 5.000  EACH|      96.90000        484.50|                            |
  SIGN BRACKET, TOP OF WALL MOUNTED       |                            |                            |
0080 808-75297                25.000  m   |      24.48000        612.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0081 803-02310               155.000  kg  |       1.94000        300.70|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0082 803-06031                 9.000  m3  |     367.20000       3304.80|                            |
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,572,188.45                                                  ROUTE : US 20
     CALL ORDER   : 431                     CONTRACT ID : RS-24793-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0083 202-51328                        LUMP|     912.90000        912.90|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0084 803-03811                 1.000  EACH|   12591.90000      12591.90|                            |
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  RESET                                   |                            |                            |
     SECTION TOTALS                       |             $  5,400,743.50|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,400,743.50|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,469,046.03                                                  ROUTE : 23
     CALL ORDER   : 437                     CONTRACT ID : RS-24796-A                   COUNTIES : ST. JOSEPH      STARKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  1,251,569.75     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,254,539.00     100.2372%
   3   35-1139301     E & B PAVING, INC.                                                     $  1,407,560.85     112.4636%
   4   35-0997978     PHEND & BROWN, INC.                                                    $  1,492,365.06     119.2394%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1139301
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1500.00000       9000.00|    1500.00000       9000.00|    2000.00000       12000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   11000.00000      11000.00|   10000.00000      10000.00|    4367.20000        4367.20
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   60000.00000      60000.00|   60000.00000      60000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               243.000  m   |       9.00000       2187.00|       9.00000       2187.00|       9.00000        2187.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820             17800.000  m2  |       0.75000      13350.00|       1.35000      24030.00|       1.67000       29726.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                 1.000  EACH|     100.00000        100.00|     100.00000        100.00|     100.00000         100.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 203-03258                 1.000  EACH|    4500.00000       4500.00|    2000.00000       2000.00|    4275.00000        4275.00
  DRYWELL                                 |                            |                            |
0009 211-02060                12.000  m3  |      27.50000        330.00|      10.00000        120.00|      27.50000         330.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 213-52830                35.000  m3  |     138.00000       4830.00|     100.00000       3500.00|     138.00000        4830.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-04095              5000.000  Mg  |      17.50000      87500.00|       5.00000      25000.00|      17.50000       87500.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0012 303-52308               160.000  Mg  |      17.50000       2800.00|      15.00000       2400.00|      35.94000        5750.40
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 305-05204               205.000  Mg  |      70.00000      14350.00|      76.00000      15580.00|      77.81000       15951.05
  HMA FOR PATCHING                        |                            |                            |
0014 305-05206              3800.000  Mg  |      35.00000     133000.00|      47.00000     178600.00|      34.69000      131822.00
  WIDENING WITH HMA                       |                            |                            |
0015 401-05455             11500.000  Mg  |      27.00000     310500.00|      30.00000     345000.00|      30.95000      355925.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 437 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,469,046.03                                                  ROUTE : 23
     CALL ORDER   : 437                     CONTRACT ID : RS-24796-A                   COUNTIES : ST. JOSEPH      STARKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1139301
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 401-05456              8500.000  Mg  |      34.00000     289000.00|      33.00000     280500.00|      38.82000      329970.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-06264                        LUMP|    7000.00000       7000.00|    5000.00000       5000.00|    6000.00000        6000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0018 402-05495               600.000  Mg  |      34.00000      20400.00|      30.00000      18000.00|      35.29000       21174.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0019 406-05520                60.000  Mg  |     300.00000      18000.00|       0.10000          6.00|     163.00000        9780.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01846                 4.000  EACH|    1550.00000       6200.00|    1550.00000       6200.00|    1550.00000        6200.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0021 601-06037                 4.000  EACH|     550.00000       2200.00|     550.00000       2200.00|     550.00000        2200.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105               273.000  m   |      31.50000       8599.50|      31.50000       8599.50|      31.50000        8599.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 605-05523                40.000  m   |      30.00000       1200.00|      40.00000       1600.00|      79.67000        3186.80
  CURB, HMA                               |                            |                            |
0024 605-94811                 1.000  EACH|     500.00000        500.00|     850.00000        850.00|    1412.22000        1412.22
  CURB TURNOUT                            |                            |                            |
0025 610-05527              3250.000  Mg  |      34.00000     110500.00|      30.00000      97500.00|      56.47000      183527.50
  HMA FOR APPROACHES                      |                            |                            |
0026 615-06520                 7.000  EACH|     400.00000       2800.00|     250.00000       1750.00|     353.00000        2471.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0027 616-02320              1770.000  m2  |       1.50000       2655.00|       3.00000       5310.00|       5.67000       10035.90
  GEOTEXTILES                             |                            |                            |
0028 616-06401              1750.000  Mg  |      25.00000      43750.00|      25.00000      43750.00|      20.79000       36382.50
  RIPRAP, DUMPED                          |                            |                            |
0029 621-06559               100.000  m2  |       7.30000        730.00|       7.30000        730.00|       7.30000         730.00
  MULCHED SEEDING, R                      |                            |                            |
0031 718-52610                13.000  m3  |      40.00000        520.00|      50.00000        650.00|      40.00000         520.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0032 720-44000                10.000  EACH|     300.00000       3000.00|     200.00000       2000.00|     400.00000        4000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0033 720-45275                 1.000  EACH|    1250.00000       1250.00|    2100.00000       2100.00|    1250.00000        1250.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0035 801-06203              1345.000  m   |       1.50000       2017.50|       0.75000       1008.75|       2.50000        3362.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0036 801-06207              1320.000  m   |       3.20000       4224.00|       3.75000       4950.00|       2.50000        3300.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06640                61.000  EACH|      90.00000       5490.00|      90.00000       5490.00|      76.00000        4636.00
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 437 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,469,046.03                                                  ROUTE : 23
     CALL ORDER   : 437                     CONTRACT ID : RS-24796-A                   COUNTIES : ST. JOSEPH      STARKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1139301
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 801-06775                        LUMP|   45000.00000      45000.00|   60000.00000      60000.00|   49734.00000       49734.00
  MAINTAINING TRAFFIC                     |                            |                            |
0039 808-06713             26200.000  m   |       0.14000       3668.00|       0.14000       3668.00|       0.15500        4061.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0040 808-75240              2020.000  m   |       0.75000       1515.00|       0.75000       1515.00|       0.77000        1555.40
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0041 808-75245             13300.000  m   |       0.75000       9975.00|       0.75000       9975.00|       0.77000       10241.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0042 808-75297                 7.000  m   |      24.25000        169.75|      24.25000        169.75|      16.00000         112.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0043 720-44015                 1.000  EACH|     275.00000        275.00|     675.00000        675.00|     871.88000         871.88
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            |
0044 621-01004                 1.000  EACH|     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 720-45005                 1.000  EACH|    2040.00000       2040.00|    2000.00000       2000.00|    2040.00000        2040.00
  INLET, A2                               |                            |                            |
0046 715-03403                23.000  m   |     188.00000       4324.00|     425.00000       9775.00|     188.00000        4324.00
  PIPE, POLYETHYLENE LINER, 375 mm        |                            |                            |
0047 202-02928                 1.000  EACH|     820.00000        820.00|     750.00000        750.00|     820.00000         820.00
  CATCH BASIN, REMOVE                     |                            |                            |
     SECTION TOTALS                       |             $  1,251,569.75|             $  1,254,539.00|                $  1,407,560.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,251,569.75|             $  1,254,539.00|                $  1,407,560.85
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,469,046.03                                                  ROUTE : 23
     CALL ORDER   : 437                     CONTRACT ID : RS-24796-A                   COUNTIES : ST. JOSEPH      STARKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1500.00000       9000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   75000.00000      75000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               243.000  m   |       9.00000       2187.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820             17800.000  m2  |       1.72000      30616.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                 1.000  EACH|     100.00000        100.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 203-03258                 1.000  EACH|    4550.00000       4550.00|                            |
  DRYWELL                                 |                            |                            |
0009 211-02060                12.000  m3  |      24.00000        288.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 213-52830                35.000  m3  |     157.00000       5495.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0011 303-04095              5000.000  Mg  |      17.00000      85000.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0012 303-52308               160.000  Mg  |      15.00000       2400.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 305-05204               205.000  Mg  |      88.00000      18040.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0014 305-05206              3800.000  Mg  |      45.00000     171000.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0015 401-05455             11500.000  Mg  |      32.00000     368000.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456              8500.000  Mg  |      38.00000     323000.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-06264                        LUMP|    7400.00000       7400.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0018 402-05495               600.000  Mg  |      45.00000      27000.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0019 406-05520                60.000  Mg  |     180.00000      10800.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01846                 4.000  EACH|    1550.00000       6200.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,469,046.03                                                  ROUTE : 23
     CALL ORDER   : 437                     CONTRACT ID : RS-24796-A                   COUNTIES : ST. JOSEPH      STARKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-06037                 4.000  EACH|     550.00000       2200.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105               273.000  m   |      31.50000       8599.50|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 605-05523                40.000  m   |      37.00000       1480.00|                            |
  CURB, HMA                               |                            |                            |
0024 605-94811                 1.000  EACH|     960.00000        960.00|                            |
  CURB TURNOUT                            |                            |                            |
0025 610-05527              3250.000  Mg  |      68.00000     221000.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0026 615-06520                 7.000  EACH|     500.00000       3500.00|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0027 616-02320              1770.000  m2  |       8.49000      15027.30|                            |
  GEOTEXTILES                             |                            |                            |
0028 616-06401              1750.000  Mg  |      20.00000      35000.00|                            |
  RIPRAP, DUMPED                          |                            |                            |
0029 621-06559               100.000  m2  |       7.30000        730.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0031 718-52610                13.000  m3  |      27.71000        360.23|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0032 720-44000                10.000  EACH|     497.00000       4970.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0033 720-45275                 1.000  EACH|    1600.00000       1600.00|                            |
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0035 801-06203              1345.000  m   |       1.28000       1721.60|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0036 801-06207              1320.000  m   |       3.25000       4290.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06640                61.000  EACH|      90.00000       5490.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06775                        LUMP|    6200.00000       6200.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0039 808-06713             26200.000  m   |       0.13000       3406.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0040 808-75240              2020.000  m   |       0.75000       1515.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0041 808-75245             13300.000  m   |       0.75000       9975.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,469,046.03                                                  ROUTE : 23
     CALL ORDER   : 437                     CONTRACT ID : RS-24796-A                   COUNTIES : ST. JOSEPH      STARKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 808-75297                 7.000  m   |      24.25000        169.75|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0043 720-44015                 1.000  EACH|     770.00000        770.00|                            |
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            |
0044 621-01004                 1.000  EACH|     300.00000        300.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 720-45005                 1.000  EACH|    2000.00000       2000.00|                            |
  INLET, A2                               |                            |                            |
0046 715-03403                23.000  m   |     580.00000      13340.00|                            |
  PIPE, POLYETHYLENE LINER, 375 mm        |                            |                            |
0047 202-02928                 1.000  EACH|     684.68000        684.68|                            |
  CATCH BASIN, REMOVE                     |                            |                            |
     SECTION TOTALS                       |             $  1,492,365.06|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,492,365.06|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 441 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,579,940.84                                                  ROUTE : SR 205
     CALL ORDER   : 441                     CONTRACT ID : RS-24814-A                   COUNTIES : WHITLEY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 07/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,392,289.82     100.0000%
   2   34-4272670     JOHNSON, S.E. COMPANIES                                                $  1,409,979.48     101.2705%
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,411,469.32     101.3775%
   4   35-1139301     E & B PAVING, INC.                                                     $  1,418,024.83     101.8483%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 34-4272670              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES     |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1300.00000       6500.00|    1700.00000       8500.00|    1125.00000        5625.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    3000.00000       3000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   69600.00000      69600.00|   75000.00000      75000.00|   70000.00000       70000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02271                 2.000  EACH|     275.00000        550.00|     500.00000       1000.00|     450.00000         900.00
  HEADWALL, REMOVE                        |                            |                            |
0005 202-60820               414.000  m2  |       2.99000       1237.86|      10.50000       4347.00|       7.00000        2898.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 303-52308                44.000  Mg  |       5.51000        242.44|      55.00000       2420.00|      18.00000         792.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0007 303-52309              7380.000  Mg  |      14.00000     103320.00|      10.00000      73800.00|      12.00000       88560.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0008 305-05204               155.000  Mg  |      83.61000      12959.55|     117.00000      18135.00|     100.00000       15500.00
  HMA FOR PATCHING                        |                            |                            |
0009 305-05731              9071.000  Mg  |      29.30000     265780.30|      25.00000     226775.00|      29.00000      263059.00
  WIDENING WITH QC/QA HMA                 |                            |                            |
0010 401-05455             13350.000  Mg  |      28.97000     386749.50|      29.00000     387150.00|      29.00000      387150.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0011 401-05456              8200.000  Mg  |      33.13000     271666.00|      36.00000     295200.00|      33.50000      274700.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 402-05495              4083.000  Mg  |      29.76000     121510.08|      30.00000     122490.00|      29.00000      118407.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0013 406-05520                80.900  Mg  |     150.36000      12164.12|      85.00000       6876.50|     220.00000       17798.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 610-05527              1620.000  Mg  |      48.97000      79331.40|      60.00000      97200.00|      53.00000       85860.00
  HMA FOR APPROACHES                      |                            |                            |
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                                                                                                                   PAGE : 441 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,579,940.84                                                  ROUTE : SR 205
     CALL ORDER   : 441                     CONTRACT ID : RS-24814-A                   COUNTIES : WHITLEY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 34-4272670              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES     |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 730-03475                 3.000  EACH|     480.00000       1440.00|     600.00000       1800.00|     400.00000        1200.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0016 801-06203             20806.000  m   |       0.33000       6865.98|       0.24000       4993.44|       0.27000        5617.62
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0017 801-06640                43.000  EACH|      55.00000       2365.00|      95.00000       4085.00|      62.00000        2666.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0019 801-06775                        LUMP|    6680.00000       6680.00|   35000.00000      35000.00|   25200.00000       25200.00
  MAINTAINING TRAFFIC                     |                            |                            |
0020 802-74046                45.000  EACH|      50.00000       2250.00|      68.00000       3060.00|      57.00000        2565.00
  SIGN ASSEMBLY, U CHANNEL POSTS,         |                            |                            |
  RELOCATE U Channel & Square Posts       |                            |                            |
0021 804-06771                20.000  EACH|      20.00000        400.00|      31.00000        620.00|      22.50000         450.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0022 805-02327                 1.000  EACH|     270.00000        270.00|     270.00000        270.00|     200.00000         200.00
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            |
0023 805-78470                27.800  m   |       4.00000        111.20|       4.00000        111.20|       1.00000          27.80
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0024 805-78795                 8.100  m   |      78.00000        631.80|      78.00000        631.80|      50.00000         405.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0025 808-06703               371.000  m   |       0.75000        278.25|       0.75000        278.25|       0.85000         315.35
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0026 808-06713             25683.000  m   |       0.13000       3338.79|       0.13000       3338.79|       0.15000        3852.45
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-75240              2173.000  m   |       0.75000       1629.75|       0.75000       1629.75|       0.85000        1847.05
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0028 808-75245              8812.000  m   |       0.75000       6609.00|       0.75000       6609.00|       0.85000        7490.20
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0029 808-75297                12.000  m   |       8.50000        102.00|       8.50000        102.00|       9.50000         114.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0030 808-75320                 2.000  EACH|      55.00000        110.00|      55.00000        110.00|      62.00000         124.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0031 808-75325                 1.000  EACH|      75.00000         75.00|      75.00000         75.00|      85.00000          85.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0032 808-75996               896.000  EACH|       2.30000       2060.80|       3.50000       3136.00|       1.85000        1657.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,579,940.84                                                  ROUTE : SR 205
     CALL ORDER   : 441                     CONTRACT ID : RS-24814-A                   COUNTIES : WHITLEY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 34-4272670              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES     |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 808-75998               896.000  EACH|      20.75000      18592.00|      20.75000      18592.00|      24.50000       21952.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0034 801-06207              1325.000  m   |       2.92000       3869.00|       2.75000       3643.75|       1.85000        2451.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,392,289.82|             $  1,409,979.48|                $  1,411,469.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,392,289.82|             $  1,409,979.48|                $  1,411,469.32
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,579,940.84                                                  ROUTE : SR 205
     CALL ORDER   : 441                     CONTRACT ID : RS-24814-A                   COUNTIES : WHITLEY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1300.00000       6500.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   55000.00000      55000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02271                 2.000  EACH|     500.00000       1000.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0005 202-60820               414.000  m2  |       5.00000       2070.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 303-52308                44.000  Mg  |       6.00000        264.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0007 303-52309              7380.000  Mg  |      12.00000      88560.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0008 305-05204               155.000  Mg  |     140.00000      21700.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0009 305-05731              9071.000  Mg  |      31.00000     281201.00|                            |
  WIDENING WITH QC/QA HMA                 |                            |                            |
0010 401-05455             13350.000  Mg  |      28.00000     373800.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0011 401-05456              8200.000  Mg  |      33.00000     270600.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 402-05495              4083.000  Mg  |      30.00000     122490.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0013 406-05520                80.900  Mg  |     163.00000      13186.70|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 610-05527              1620.000  Mg  |      50.00000      81000.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0015 730-03475                 3.000  EACH|     600.00000       1800.00|                            |
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0016 801-06203             20806.000  m   |       0.24000       4993.44|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0017 801-06640                43.000  EACH|     106.00000       4558.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0019 801-06775                        LUMP|   40000.00000      40000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0020 802-74046                45.000  EACH|     112.00000       5040.00|                            |
  SIGN ASSEMBLY, U CHANNEL POSTS,         |                            |                            |
  RELOCATE U Channel & Square Posts       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,579,940.84                                                  ROUTE : SR 205
     CALL ORDER   : 441                     CONTRACT ID : RS-24814-A                   COUNTIES : WHITLEY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 804-06771                20.000  EACH|      49.50000        990.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0022 805-02327                 1.000  EACH|     150.00000        150.00|                            |
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            |
0023 805-78470                27.800  m   |       0.50000         13.90|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0024 805-78795                 8.100  m   |      30.00000        243.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0025 808-06703               371.000  m   |       0.75000        278.25|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0026 808-06713             25683.000  m   |       0.13000       3338.79|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-75240              2173.000  m   |       0.75000       1629.75|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0028 808-75245              8812.000  m   |       0.75000       6609.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0029 808-75297                12.000  m   |       8.50000        102.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0030 808-75320                 2.000  EACH|      55.00000        110.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0031 808-75325                 1.000  EACH|      75.00000         75.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0032 808-75996               896.000  EACH|       4.00000       3584.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0033 808-75998               896.000  EACH|      21.75000      19488.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0034 801-06207              1325.000  m   |       2.00000       2650.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,418,024.83|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,418,024.83|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   847,675.82                                                  ROUTE : US 33
     CALL ORDER   : 447                     CONTRACT ID : RS-24817-A                   COUNTIES : ADAMS
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    774,806.12     100.0000%
   2   35-1145884     L I C A CONSTRUCTION                                                   $    775,807.45     100.1292%
   3   34-4272670     JOHNSON, S.E. COMPANIES                                                $    865,392.15     111.6914%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1145884              |(3) 34-4272670
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1155.00000       6930.00|    1500.00000       9000.00|    1575.00000        9450.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   38700.00000      38700.00|   38000.00000      38000.00|   49000.00000       49000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820              7325.000  m2  |       1.33000       9742.25|       1.30000       9522.50|       1.85000       13551.25
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52308               300.000  Mg  |       5.51000       1653.00|       8.00000       2400.00|      15.00000        4500.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0005 303-52309              3700.000  Mg  |      13.14000      48618.00|      10.80000      39960.00|      10.00000       37000.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0006 305-05204               800.000  Mg  |      56.34000      45072.00|      66.00000      52800.00|      56.00000       44800.00
  HMA FOR PATCHING                        |                            |                            |
0007 401-05454              7400.000  Mg  |      26.46000     195804.00|      27.00000     199800.00|      25.00000      185000.00
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0008 401-05456              6155.000  Mg  |      31.97000     196775.35|      34.00000     209270.00|      41.00000      252355.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 402-05495              3700.000  Mg  |      29.89000     110593.00|      28.00000     103600.00|      33.00000      122100.00
  HMA WEDGE AND LEVEL , 9.5 mm,           |                            |                            |
  INTERMEDIATE MIXTURE                    |                            |                            |
0010 406-05520                57.000  Mg  |     150.36000       8570.52|     206.00000      11742.00|     160.00000        9120.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 605-52807                30.000  m   |     153.77000       4613.10|      60.00000       1800.00|     130.00000        3900.00
  CURB AND GUTTER, COMBINED               |                            |                            |
0012 608-04396                27.000  EACH|      66.00000       1782.00|      60.00000       1620.00|      81.00000        2187.00
  SHOULDER DRAIN                          |                            |                            |
0013 610-05527               990.000  Mg  |      43.03000      42599.70|      41.50000      41085.00|      41.00000       40590.00
  HMA FOR APPROACHES                      |                            |                            |
0014 615-06520                 6.000  EACH|     150.00000        900.00|     250.00000       1500.00|     350.00000        2100.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   847,675.82                                                  ROUTE : US 33
     CALL ORDER   : 447                     CONTRACT ID : RS-24817-A                   COUNTIES : ADAMS
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1145884              |(3) 34-4272670
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 616-06405                50.000  Mg  |      25.35000       1267.50|      30.00000       1500.00|      50.00000        2500.00
  RIPRAP, REVETMENT                       |                            |                            |
0017 801-06203              1400.000  m   |       3.28000       4592.00|       0.65000        910.00|       1.00000        1400.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0018 801-06207              1475.000  m   |       0.82000       1209.50|       2.25000       3318.75|       1.50000        2212.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0019 801-06640                25.000  EACH|      95.00000       2375.00|      95.00000       2375.00|      95.00000        2375.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0020 801-06775                        LUMP|   23350.00000      23350.00|   15300.00000      15300.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0021 804-06771                10.000  EACH|      62.00000        620.00|      62.00000        620.00|      62.00000         620.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0022 808-06703             17500.000  m   |       0.66000      11550.00|       0.66000      11550.00|       0.74000       12950.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0023 808-75240               960.000  m   |       0.66000        633.60|       0.66000        633.60|       0.74000         710.40
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0024 808-75245              8000.000  m   |       0.66000       5280.00|       0.66000       5280.00|       0.74000        5920.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0025 808-75996               430.000  EACH|       2.50000       1075.00|       4.00000       1720.00|       3.85000        1655.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0026 808-75998               430.000  EACH|      24.42000      10500.60|      24.42000      10500.60|      21.85000        9395.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    774,806.12|             $    775,807.45|                $    865,392.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    774,806.12|             $    775,807.45|                $    865,392.15
====================================================================================================================================




